

#### DISADVANTAGED BUSINESS ENTERPRISES (DBE) CERTIFICATION

This contract is subject to the requirements of 49 CFR Part 26, Participation by Disadvantaged Business Enterprises in Department of Transportation Financial Assistance Programs. The national goal for participation of Disadvantaged Business Enterprises (DBE) is 10%. Metro's overall 2019-2022 goal for DBE participation is 2.00%; the race neutral goal is 1.12%, and the race conscious goal is 0.88%. There is no contract goal for this procurement.

The contractor shall not discriminate on the basis of race, color, national origin, or sex in the performance of this contract. The contractor shall carry out applicable requirements of 49 CFR Part 26 in the award and administration of this DOT-assisted contract. Failure by the contractor to carry out these requirements is a material breach of this contract, which may result in the termination of this contract or such other remedy as Metro deems appropriate. Each subcontract the contractor signs with a subcontractor must include the assurance in this paragraph (see 49 CFR 26.13(b)).

The contractor is required to pay its subcontractors performing work related to this contract for satisfactory performance of that work no later than 30 days after the contractor's receipt of payment for that work from Metro.

The contractor may not hold retainage from its subcontractors.

The contractor must promptly notify Metro, whenever a DBE subcontractor performing work related to this contract is terminated or fails to complete its work, and must make good faith efforts to engage another DBE subcontractor to perform at least the same amount of work. The contractor may not terminate any DBE subcontractor and perform that work through its own forces or those of an affiliate without prior written consent of Metro.

Signature:	263
Name & Title:	KYLE CONROY, PRESIDENT
Company:	CONROY CONTRACTORS, INC
Date:	JUNE 23, 2022



#### LOBBYING CERTIFICATION

The undersigned contractor certifies, to the best of his or her knowledge and belief, that:

- (1) No Federal appropriated funds have been paid or will be paid, by or on behalf of the undersigned, to any person for influencing or attempting to influence an officer or employee of an agency, a Member of Congress, an officer or employee of Congress, or an employee of a Member of Congress in connection with the awarding of any Federal contract, the making of any Federal grant, the making of any Federal loan, the entering into of any cooperative agreement, and the extension, continuation, renewal, amendment, or modification of any Federal contract, grant, loan or cooperative agreement.
- (2) If any funds other than Federal appropriated funds have been paid or will be paid to any person for making lobbying contacts to an officer or employee of any agency, a Member of Congress, an officer or employee of Congress, or an employee of a Member of Congress in connection with this Federal contract, grant, loan or cooperative agreement, the undersigned shall complete and submit Standard Form LLL, "Disclosure Form to Report Lobbying," in accordance with its instructions. See 49 CFR 20.100.
- (3) The undersigned shall require that the language of this certification be included in the award documents for all sub-awards at all tiers (including subcontracts, sub-grants, and contracts under grants, loans, and cooperative agreements) and that all sub-recipients shall certify and disclose accordingly. This certification is a material representation of fact upon which reliance was placed when this transaction was made or entered into. Submission of this certification is a prerequisite for making or entering into this transaction imposed by 31 USC. Any person who fails to file the required certification shall be subject to a civil penalty of not less than \$10,000 and not more than \$100,000 for each such failure. [Note: Pursuant to 31 USC 1352(c)(1)-(2)(A), any person who makes a prohibited expenditure or fails to file or amend a required certification or disclosure form shall be subject to a civil penalty of not less than \$10,000 and not more than \$100,000 for each such expenditure. See 49 CFR 20,400.]

The undersigned contractor certifies or affirms the truthfulness and accuracy of each statement of its certification and disclosure, if any. In addition, the Contractor understands and agrees that the provisions of 31 USC 3801, et seq, apply to this certification and disclosure, if any.

Signature:	74	
Name and Title:	KYLE CONROY, PRESIDENT	
Company Name:	CONROY CONTRACTORS, INC	
Date:	JUNE 23, 2022	



#### NON-COLLUSION CERTIFICATION

This is my sworn statement to certify that this proposal was not made in the interest of or on behalf of any undisclosed entity. This proposal is not collusive.

This proposer has not been a party to any agreement or collusion in restraint of freedom of competition by agreement to bid a fixed price, to refrain from bidding, or otherwise. This proposer has not, directly or indirectly, by agreement, communication or conference with anyone, attempted to induce action prejudicial to the interest of Topeka Metropolitan Transit Authority, or of any proposer, or anyone else interested in the proposed contract.

Signature:		
Name & Title:	KYLE CONROY, PRESIDENT	
Company;	CONROY CONTRACTORS, INC	
Date:	JUNE 23, 2022	



#### SEISMIC SAFETY CERTIFICATION

The contractor agrees that any new building or addition to an existing building will be designed and constructed in accordance with the standards for Seismic Safety required in Department of Transportation Seismic Safety Regulations 49 CFR Part 41 and will certify to compliance to the extent required by the regulation. The contractor also agrees to ensure that all work performed under this contract, including work performed by a subcontractor, will be in compliance with the standards required by the Seismic Safety Regulations and the certification of compliance issued on the project.

Signature:

Name & Title:

KYLE CONROY, PRESIDENT

Company:

CONROY CONTRACTORS, INC

Date:

JUNE 23, 2022



## SUSPENSION / DEBARMENT CERTIFICATION In regard to 2 CFR Parts 180 and 1200

In accordance with 2 CFR Parts 180 and 1200, the contractor is required to verify that none of its principals or affiliates:

1) is included on the federal government's suspended and debarred list;

2) is proposed for debarment, declared ineligible, voluntarily excluded or disqualified;

3) within three years preceding this proposal, has been convicted of or had a civil judgment rendered against them for (a) commission of fraud or criminal offense pertaining to performing a public transaction, (b) violation of any federal or state antitrust statute, or (c) embezzlement, theft, forgery, bribery, falsification or destruction of records, making false statements or receiving stolen property;

4) is indicted or charged by a governmental entity for any of the charges in 3) above; and

5) has had any public transaction terminated for cause or default within three years preceding this proposal.

The contractor is required to include this requirement in any subcontracts related to this contract.

By signing and submitting its proposal, the proposer certifies that the certification in this clause is a material representation of fact relied upon by Metro. If it is later determined that the proposer knowingly rendered an erroneous certification, in addition to remedies available to Metro, the Federal Government may pursue available remedies, including but not limited to suspension and/or debarment. The proposer agrees to verify that none of its principals or affiliates is included on the federal government's suspended and debarred list at any time throughout the period of this contract. The proposer further agrees to include a provision requiring the same compliance in its subcontracts related to this contract.

Signature:	
Name and Title:	KYLE CONROY, PRESIDENT
Company Name:	CONROY CONTRACTORS, INC
Date:	JUNE 23, 2022



# WAGE RATES AND FRINGES CERTIFICATION Davis-Bacon Requirements

The undersigned, being duly authorized to sign and act for the proposer, hereby certifies that all parties involved in the Project as specified in this RFB will pay wage rates and fringes in accordance with the Davis-Bacon requirements, and in conformance with the appropriate US Department of Labor decision.

Signature:		
Name & Title:	KYLE CONROY, PRESIDENT	
Company:	CONROY CONTRACTORS, INC	
Date <sup>,</sup>	JUNE 23. 2022	



## PRICE QUOTE SUMMARY

Proposer:	CONROY CONTRACTORS, INC	
	9	
Site		
		Total Cost
W17-33	SW 17th & SW Westport MB	12,061.23
W17-34	SW 18th & SW Atwood MB	5,045.76
W21-35	S. Kansas & SW 20th NE	5,897.72
W21-36	S. Kansas & SW 21st NW	6,475.26
W21-37	SW 21st & SW Buchanan NE	7,640.92
W21-38	SW 21st & SW High NW	5,968-08
W21-39	SW Gage & SW Garden NE	9,803.51
W21-40	SW Wanamaker & SW 19th MB	8,024.79
W21-41	SW 21st & SW Eveningside SW	6,507.52
W21-42	SW 21st & SSW High SW	7, 158.33
W21-43	S. Kansas & SW 21st NE	7,448.98
W29-35	SW 29th & SW Boswell NE	7,332.42
W29-36	SW 29th & SW Arnold SW	9,903.67
Other items	s (list):	
		"—————————————————————————————————————
Total Bid P	rice	99, 268.19
П.,	136. 11	
	and Materials	59,560,00
Labor		23,825.00
Profit		15,883.19
Total Bid P	rice	99,268.19



Proposer: CONROY CONTRACTORS, INC

Site: W17-33 - SW 17th & SW Westport MB

Item	Description	Quantity	Unit	Unit Price	Total Amount
1	Pavement Removal	25	SY	6.16	154-
2	5" Non- Reinforced Concrete Pac	d _ 9	SY	78112	703,08
3	4" Aggregate Base – Type AB-3	37	SY	34,87	1290,19
4	4" Concrete Sidewalk	253	SF	15.32	3875.96
5	6" Integral Curb	216	LF	14	<u> </u>
6	Sodding		LS	·	706
7	Traffic Control		LS		1005
8	Construction Staking		LS		1900
9	Temporary Erosion Control		LS		300
10	Retaining Wall		LF		·
11	Earthwork		LS		2519
12	Permit	T (c)	LS		100
13	Sprinkle	ş <u>———</u>			500
14	Flut		-		52)_
15					
Total					12,061,23



Proposer: CONROY CONTRACTORS, INC

Site: W17-34 - SW 18th & SW Atwood MB

Item	Description	Quantity	Unit	Unit Price	Total Amount
1	Pavement Removal		SY		÷
2	5" Non- Reinforced Concrete P	ad <u>\$</u>	SY	118.26	946,08
3	4" Aggregate Base – Type AB-	3 8	SY	45,71	361.68
4	4" Concrete Sidewalk		SF		<u> </u>
5	6" Integral Curb		LF		
6	Sodding		LS		300
7	Traffic Control		LS	-	1005
8	Construction Staking	3-	LS		Colao
9	Temporary Erosion Control	<u> </u>	LS		100
10	Retaining Wall	3	LF		
11	Earthwork	-	LS		1463
12	Permit	ā—————————————————————————————————————	LS		600
13	Sprink	:=	-		500
14	Tur!			<del></del>	50
15	-				¥
Total					5045,76



Proposer:	CONROY	CONTRACTORS,	INC		
-----------	--------	--------------	-----	--	--

Site: W21-35 - S. Kansas & SW 20th NE

Item	Description	Quantity	Unit	Unit Price	Total Amount
1	Pavement Removal		SY	10.78	86.24
2	5" Non- Reinforced Concrete l	Pad 4	SY	89.20	357.16
3	4" Aggregate Base – Type AB	-3 12	SY	44,11	529.32
4	4" Concrete Sidewalk	75	SF	16.76	1257.00
5	6" Integral Curb	-	LF	S	<del></del>
6	Sodding		LS		300
7	Traffic Control	11	LS		1905
8	Construction Staking	<del></del> 5	LS	*	(del
9	Temporary Erosion Control		LS		Z00
10	Retaining Wall		LF		
11	Earthwork		LS	2.	1793
12	Permit	77	LS	4	60
13	Fuel .		-	-	
14	2		-		
15	<del></del>	2	9	*****	
Total					5897.72



Proposer: CONROY CONTRACTORS, INC

Site: W21-36 – S. Kansas & SW 21st NW

Item	Description	Quantity	Unit	Unit Price	Total Amount
1	Pavement Removal	_8_	SY	10.78	Slerzy
2	5" Non- Reinforced Concrete Pa	ad	SY	88.85	621,92
3	4" Aggregate Base – Type AB-	14	SY	4235	592,90
4	4" Concrete Sidewalk	70	SF	10.76	1173.20
5	6" Integral Curb		LF		
6	Sodding	51	LS	-	500
7	Traffic Control	<del>,</del>	LS	<u></u> 3	1005
8	Construction Staking		LS	3	6000
9	Temporary Erosion Control		LS	<del>11</del>	300
10	Retaining Wall		LF		·
11	Earthwork	,	LS		1826
12	Permit	-	LS		[Do
13	ta	-			50
14		ā <del></del>	I <del></del>		
15		S	,	-	
Total					6475,26



Proposer: CONROY CONTRACTORS, INC

Site: W21-37 - SW 21st & SW Buchanan NE

Item	Description	Quantity	Unit	Unit Price	Total Amount
1	Pavement Removal	14	SY	6.60	92,40
2	5" Non- Reinforced Concrete	Pad4	SY	95.78	383.12
3	4" Aggregate Base – Type AB	-3 <u>ZO</u>	SY	37.84	756.80
4	4" Concrete Sidewalk	153	SF	16.32	2529,60
5	6" Integral Curb	9 <del></del>	LF		
6	Sodding		LS		400
7	Traffic Control		LS	:E————————————————————————————————————	6005
8	Construction Staking		LS	( <del></del>	660
9	Temporary Erosion Control	<del> </del>	LS		300
10	Retaining Wall		LF	·	·
11	Earthwork		LS		18194-
12	Permit	-	LS		_ las -
13	Ful		<del></del>		
14	7		-		
15	( <del></del>				
Total					7640.92



Proposer: CONROY CONTRACTORS, INC

Site: <u>W21-38 – SW 21st & SW High NW</u>

Item	Description	Quantity	Unit	Unit Price	Total Amount
1	Pavement Removal		SY	10.78	86.24
2	5" Non- Reinforced Concrete Pa	ad	SY	110.07	440.28
3	4" Aggregate Base – Type AB-3	12	SY	42,13	505,56
4	4" Concrete Sidewalk	15	SF	10,76	1257.00
5	6" Integral Curb		LF	<del></del>	<del></del>
6	Sodding	=====	LS	÷,	300
7	Traffic Control		LS		1005
8	Construction Staking		LS		Color
9	Temporary Erosion Control		LS	<del></del>	ZON
10	Retaining Wall	(c <del> </del>	LF		
11	Earthwork	9 <u> </u>	LS		1804-
12	Permit	·	LS		00
13	Fun		<del>, 11</del>	<del>=====================================</del>	50
14		i <del>s</del>	4	-	
15	U	-		-	
Total					596808



Proposer: CONROY CONTRACTORS, INC

Site: W21-39 – SW Gage & SW Garden NE

Item	Description (	Quantity	Unit	Unit Price	Total Amount
1	Pavement Removal	ZI	SY	6.00	138.00
2	5" Non- Reinforced Concrete Pac	5	SY	91.16	455,80
3	4" Aggregate Base – Type AB-3	27	SY	34.21	923,67
4	4" Concrete Sidewalk	102	SF	16.32	3133.44
5	6" Integral Curb		LF		
6	Sodding		LS	( <del></del>	700
7	Traffic Control		LS	<del></del> (	1005
8	Construction Staking		LS	=	_ ldoo
9	Temporary Erosion Control	<del>1 </del>	LS	=	300
10	Retaining Wall		LF	<del></del>	
11	Earthwork		LS	<del>√</del>	ZZ77
12	Permit		LS		100
13	Spin		:	5 <u></u> 1)	500
14	Fin		-	3 <del></del> C	
15		\\			-
Total					9803.51



Proposer: CONROY CONTRACTORS, INC

Site: W21-40 – SW Wanamaker & SW 19th MB

Item	Description	Quantity	Unit	Unit Price	Total Amount
1	Pavement Removal	フ	SY	14.30	100.10
2	5" Non- Reinforced Concrete	Pad 16	SY	85.44	1367,04
3	4" Aggregate Base – Type AB	1-3 23	SY	20,45	1019,85
4	4" Concrete Sidewalk	65	SF	10.32	1000,80
5	6" Integral Curb		LF	s <del></del>	
6	Sodding		LS		1000
7	Traffic Control	<del>1</del>	LS		1005
8	Construction Staking		LS	-	_(da)
9	Temporary Erosion Control	<del></del> 0:	LS		300
10	Retaining Wall		LF		2 <u></u>
11	Earthwork		LS		Z002
12	Permit		LS	<del></del>	Lao
13	Sprind			72	(000
14	For	-		<del></del>	50_
15					<u></u>
Total					8024.79



Proposer: CONROY CONTRACTORS, INC

Site: W21-41 – SW 21st & SW Eveningside SW

<u>Item</u>	Description	Quantity	Unit	Unit Price	Total Amount
1	Pavement Removal	9	SY	10,56	9504
2	5" Non- Reinforced Concrete	Pad	SY	112,16	67296
3	4" Aggregate Base – Type Al	B-3 16	SY	40.37	645.92
4	4" Concrete Sidewalk	85	SF	14,76	147460
5	6" Integral Curb	÷	LF		
6	Sodding		LS		400
7	Traffic Control	-	LS		1005
8	Construction Staking		LS	3 <del></del>	[doo
9	Temporary Erosion Control		LS	#	ZOO
10	Retaining Wall		LF		
11	Earthwork		LS	±	1694
12	Permit		LS		Lao -
13	Fue	8	-	<del></del>	50
14	-	19		-	-
15		O			
Total					10507.55



Proposer: CONROY CONTRACTORS, INC

Site: W21-42 – SW 21st & SSW High SW

Item	Description	Quantity	Unit	Unit Price	Total Amount
1	Pavement Removal	9	SY	10,56	9504
2	5" Non- Reinforced Concrete	Pad 4	SY	113,32	453,28
3	4" Aggregate Base – Type AB	1-3 13	SY	42,50	557.41
4	4" Concrete Sidewalk	85	- SF	16.76	1474100
5	6" Integral Curb		LF	=	S
6	Sodding		LS		500-
7	Traffic Control		LS	÷	1005
8	Construction Staking		LS	-	Ido
9	Temporary Erosion Control		LS	÷	ZUO
10	Retaining Wall		LF		<del></del>
11	Earthwork		LS		2057
12	Permit	<u> </u>	LS		60
13	Sprah	:		-	500
14	Free	3	·	-	_50
15					
Total					7158.33



Proposer: CONROY CONTRACTORS, INC

Site: <u>W21-43 – S. Kansas & SW 21st NE</u>

Item	Description	Quantity	Unit	Unit Price	Total Amount
1	Pavement Removal	_8	SY	10.67	8536
2	5" Non- Reinforced Concrete	Pad	SY	102,92	102/112
3	4" Aggregate Base – Type AB	-3 14	SY	41.75	577,50
4	4" Concrete Sidewalk	75	SF	14.76	1257
5	6" Integral Curb	-	LF		·
6	Sodding		LS		500
7	Traffic Control		LS	·	6005
8	Construction Staking		LS	5 <del></del>	I da
9	Temporary Erosion Control		LS	1	Z50
10	Retaining Wall		LF		
11	Earthwork	:	LS		7783
12	Permit		LS	-	100
13	Frel	-	-		50
14	· <del></del> :	:		P	
15		4			
Total					7448.90



Proposer: CONROY CONTRACTORS, INC

Site: <u>W29-35 – SW 29th & SW Boswell NE</u>

Item	Description	Quantity	Unit	Unit Price	Total Amount
1	Pavement Removal	_8	SY	10.34	82.72
2	5" Non- Reinforced Concrete P	ad	SY	98,08	588.48
3	4" Aggregate Base – Type AB-	3 16	SY	211.47	1063,52
4	4" Concrete Sidewalk	90	SF	14.43	1478.70
5	6" Integral Curb		LF		
6	Sodding		LS		600
7	Traffic Control	3	LS		1005
8	Construction Staking		LS		Color-
9	Temporary Erosion Control		LS		300
10	Retaining Wall		LF		-
11	Earthwork		LS		7244-
12	Permit		LS		
13	Ter	2			_50 -
14				-	
15				2	
Total					733242



Proposer: CONROY CONTRACTORS, INC

Site: W29-36 - SW 29th & SW Arnold SW

Item	Description	Quantity	Unit	Unit Price	Total Amount
1	Pavement Removal	17	SY	6.60	1/2,20
2	5" Non- Reinforced Concrete Pa	d _17	SY	9463	1608.71
3	4" Aggregate Base – Type AB-3	28	SY	33.77	945.56
4	4" Concrete Sidewalk	108	SF	16.65	1748,20
5	6" Integral Curb		LF		
6	Sodding		LS	·	700
7	Traffic Control		LS		1005
8	Construction Staking		LS	4	_ Cdos
9	Temporary Erosion Control	( <del></del>	LS		300
10	Retaining Wall	S	LF		
11	Earthwork		LS	<del>)</del>	2404
12	Permit		LS		
13	Spen	-	<del></del> 1		1000
14	Fue	-			50-
15	-	4 <u></u> x			
Total					9903.67