

W10-37

Other items (list):

PRICE QUOTE SUMMARY

Doe Schreiner Concrete Con Site Total Cost 18.898 NE Seward & NE Sumner SE OAK-44 700 OAK-45 NE Sardou & NE Strait NW E06-18 SE 6th & SW Lawrence NE 110 E06-19 SE 6th & SW Rice NE 190 ,900 CAL-17 SE 23rd & SE Market MB 590 SW 10th & SW Meadow SE W10-34 IND-18 SE 21st & SE Adams MB 802 5,600 IND-19 Tarc & SW 42nd MB 6.370 SW 37th & SW Kirklawn SW IND-20 IND-21 SE Indiana & SE 23rd NW 10,307 SW 8th & SW Polk MB WAS-27 5,490 SW Wanamaker & SW 11th NW W10-35 SW Wanamaker & SW 11th MB 10,920 W10-36

SW 10th & SW Lindenwood MB

Total Bid Price 122,627

 Equipment and Materials
 49,000

 Labor
 55,727

 Profit
 /8,400

 Total Bid Price
 /22,627

Topeka Metro is tax exempt and will obtain a Project Exemption Certificate from the Kansas Department of Revenue. Do not include sales tax in your proposed price.

19.050



DISADVANTAGED BUSINESS ENTERPRISES (DBE) CERTIFICATION

This contract is subject to the requirements of 49 CFR Part 26, Participation by Disadvantaged Business Enterprises in Department of Transportation Financial Assistance Programs. The national goal for participation of Disadvantaged Business Enterprises (DBE) is 10%. Metro's overall 2019-2022 goal for DBE participation is 2.00%; the race neutral goal is 1.12%, and the race conscious goal is 0.88%. There is no contract goal for this procurement.

The contractor shall not discriminate on the basis of race, color, national origin, or sex in the performance of this contract. The contractor shall carry out applicable requirements of 49 CFR Part 26 in the award and administration of this DOT-assisted contract. Failure by the contractor to carry out these requirements is a material breach of this contract, which may result in the termination of this contract or such other remedy as Metro deems appropriate. Each subcontract the contractor signs with a subcontractor must include the assurance in this paragraph (see 49 CFR 26.13(b)).

The contractor is required to pay its subcontractors performing work related to this contract for satisfactory performance of that work no later than 30 days after the contractor's receipt of payment for that work from Metro.

The contractor may not hold retainage from its subcontractors.

The contractor must promptly notify Metro, whenever a DBE subcontractor performing work related to this contract is terminated or fails to complete its work, and must make good faith efforts to engage another DBE subcontractor to perform at least the same amount of work. The contractor may not terminate any DBE subcontractor and perform that work through its own forces or those of an affiliate without prior written consent of Metro.

Signature:	Monei Schreiner
Name & Title:	Marci Schreiner
Company:	Jor Schreiner Concrete Con.
Date:	5505/05/01



LOBBYING CERTIFICATION

The undersigned contractor certifies, to the best of his or her knowledge and belief, that:

- (1) No Federal appropriated funds have been paid or will be paid, by or on behalf of the undersigned, to any person for influencing or attempting to influence an officer or employee of an agency, a Member of Congress, an officer or employee of Congress, or an employee of a Member of Congress in connection with the awarding of any Federal contract, the making of any Federal grant, the making of any Federal loan, the entering into of any cooperative agreement, and the extension, continuation, renewal, amendment, or modification of any Federal contract, grant, loan or cooperative agreement.
- (2) If any funds other than Federal appropriated funds have been paid or will be paid to any person for making lobbying contacts to an officer or employee of any agency, a Member of Congress, an officer or employee of Congress, or an employee of a Member of Congress in connection with this Federal contract, grant, loan or cooperative agreement, the undersigned shall complete and submit Standard Form LLL, "Disclosure Form to Report Lobbying," in accordance with its instructions. See 49 CFR 20.100.
- (3) The undersigned shall require that the language of this certification be included in the award documents for all sub-awards at all tiers (including subcontracts, sub-grants, and contracts under grants, loans, and cooperative agreements) and that all sub-recipients shall certify and disclose accordingly. This certification is a material representation of fact upon which reliance was placed when this transaction was made or entered into. Submission of this certification is a prerequisite for making or entering into this transaction imposed by 31 USC. Any person who fails to file the required certification shall be subject to a civil penalty of not less than \$10,000 and not more than \$100,000 for each such failure. [Note: Pursuant to 31 USC 1352(c)(1)-(2)(A), any person who makes a prohibited expenditure or fails to file or amend a required certification or disclosure form shall be subject to a civil penalty of not less than \$10,000 and not more than \$100,000 for each such expenditure. See 49 CFR 20.400.]

The undersigned contractor certifies or affirms the truthfulness and accuracy of each statement of its certification and disclosure, if any. In addition, the Contractor understands and agrees that the provisions of 31 USC 3801, et seq, apply to this certification and disclosure, if any.

Signature:	Mari Schreiner
Name and Title:	Marci Schreiner
Company Name:	Joe Schreiner Concrete Con
Date:	2502/02/02



Date:

NON-COLLUSION CERTIFICATION

This is my sworn statement to certify that this proposal was not made in the interest of or on behalf of any undisclosed entity. This proposal is not collusive.

This proposer has not been a party to any agreement or collusion in restraint of freedom of competition by agreement to bid a fixed price, to refrain from bidding, or otherwise. This proposer has not, directly or indirectly, by agreement, communication or conference with anyone, attempted to induce action prejudicial to the interest of Topeka Metropolitan Transit Authority, or of any proposer, or anyone else interested in the proposed contract.

Signature:	Marin Schreiner
Name & Title:	Marci Schreiner
Company:	Joe Schreiner Concrete Con.

5505/05/07

Topeka Metro Bus Stop Group 10.1.1



SEISMIC SAFETY CERTIFICATION

The contractor agrees that any new building or addition to an existing building will be designed and constructed in accordance with the standards for Seismic Safety required in Department of Transportation Seismic Safety Regulations 49 CFR Part 41 and will certify to compliance to the extent required by the regulation. The contractor also agrees to ensure that all work performed under this contract, including work performed by a subcontractor, will be in compliance with the standards required by the Seismic Safety Regulations and the certification of compliance issued on the project.

Signature:	Morei Schreiser
Name & Title:	Marci Schreiner
Company:	Joe Schreimer Concrete Con.
Date	10/20/2022



SUSPENSION / DEBARMENT CERTIFICATION

In regard to 2 CFR Parts 180 and 1200

In accordance with 2 CFR Parts 180 and 1200, the contractor is required to verify that none of its principals or affiliates:

- 1) is included on the federal government's suspended and debarred list;
- 2) is proposed for debarment, declared ineligible, voluntarily excluded or disqualified;
- 3) within three years preceding this proposal, has been convicted of or had a civil judgment rendered against them for (a) commission of fraud or criminal offense pertaining to performing a public transaction, (b) violation of any federal or state antitrust statute, or (c) embezzlement, theft, forgery, bribery, falsification or destruction of records, making false statements or receiving stolen property:
- 4) is indicted or charged by a governmental entity for any of the charges in 3) above; and
- has had any public transaction terminated for cause or default within three years preceding this proposal.

The contractor is required to include this requirement in any subcontracts related to this contract.

By signing and submitting its proposal, the proposer certifies that the certification in this clause is a material representation of fact relied upon by Metro. If it is later determined that the proposer knowingly rendered an erroneous certification, in addition to remedies available to Metro, the Federal Government may pursue available remedies, including but not limited to suspension and/or debarment. The proposer agrees to verify that none of its principals or affiliates is included on the federal government's suspended and debarred list at any time throughout the period of this contract. The proposer further agrees to include a provision requiring the same compliance in its subcontracts related to this contract.

Signature:	Marci Schruner
Name and Title:	Marci Schreiner
Company Name:	Joe Schreiner Concrete Con
Date:	2505/05/01



WAGE RATES AND FRINGES CERTIFICATION

Davis-Bacon Requirements

The undersigned, being duly authorized to sign and act for the proposer, hereby certifies that all parties involved in the Project as specified in this RFB will pay wage rates and fringes in accordance with the Davis-Bacon requirements, and in conformance with the appropriate US Department of Labor decision.

Signature:	Monei Schuiser	-
Name & Title:	Marci Schreiner	
Company:	Joe Schreiner Concrete Con	η.
Date:	6/20/2022	

Proposer: Jae Schreiner Concrete Con.

Site: OAK-44 - NE Seward & NE Sumner SE Jocation NE Seward + NE Twiss

Item	Description	Quantity	Unit	Unit Price	Total Amount
1	Pavement Removal	26	SY		2500
2	5" Non- Reinforced Concrete Pa	d _ 5	SY	-	580
3	4" Aggregate Base - Type AB-3	31	SY		1,410
4	4" Concrete Sidewalk	234	SF		2808
5	6" Integral Curb	_11_	LF		1,100
6	Sodding		LS		1,800
7	Traffic Control		LS	-	450
8	Construction Staking		LS		550
9	Temporary Erosion Control		LS	-	300
10	Retaining Wall	4000	LF		
11	Earthwork		LS		2800
12	Permit		LS		100
13	Sign handling				500
14	Handicap Ramp W Continercial entrar	ĸe-			4300
15		10 M	-		
Total					18,898



Proposer: Joe Schreiner Concrete Con.

Site: OAK-45 - NE Sardou & NE Strait NW

tem	Description	Quantity	Unit	Unit Price	Total Amount
1	Pavement Removal	_	SY		
2	5" Non- Reinforced Concrete Pa	d 6.5	SY		1100
3	4" Aggregate Base - Type AB-3	6.5	SY		300
4	4" Concrete Sidewalk		SF		***************************************
5	6" Integral Curb		LF		*
6	Sodding		LS		900
7	Traffic Control		LS		300
8	Construction Staking		LS		450
9	Temporary Erosion Control		LS		150
0	Retaining Wall		LF		
11	Earthwork		LS		400
2	Permit		LS		100
13					
4			-	************	
5					
otal					3,700



Proposer: Joe Schreiner Concrete Con.

Site: E06-18 - SE 6th & SW Lawrence NE

tem	Description	Quantity	Unit	Unit Price	Total Amount
1	Pavement Removal	19	SY		850
2	5" Non- Reinforced Concrete Pa	d _5	SY		580
3	4" Aggregate Base - Type AB-3	24	SY		1090
4	4" Concrete Sidewalk	170	SF	but all the state of the state of the	2 040
5	6" Integral Curb	18	LF		_/800
6	Sodding .		LS	to a state of the state of the	1800
7	Traffic Control		LS		450
8	Construction Staking		LS		450
9	Temporary Erosion Control	-	LS		150
0	Retaining Wall		LF	_	
11	Earthwork	_	LS		_800
12	Permit		1.8		100
13					
14			-		
15					
otal					10,110



Proposer. Joe Schreiner Concrete Con.

Site: E06-19 - SE 6th & SW Rice NE

Item	Description (Quantity	Unit	Unit Price	Total Amount
1	Pavement Removal	10	SY		1100
2	5" Non- Reinforced Concrete Pac	5_	SY		600
3	4" Aggregate Base - Type AB-3	15	SY		690
4	4" Concrete Sidewalk	90	SF		1100
5	6" Integral Curb		LF		
6	Sodding		LS	****	900
7	Traffic Control		LS		300
8	Construction Staking		LS		450
9	Temporary Erosion Control		LS		150
10	Retaining Wall		LF		
11	Earthwork		LS		800
12	Permit		LS		100
13					
14					
15					
Total					6,190



Proposer: Joe Schreiner Concrete Con.

Site: CAL-17 - SE 23rd & SE Market MB

tem	Description	Quantity	Unit	Unit Price	Total Amount
1	Pavement Removal		SY		
2	5" Non- Reinforced Concrete Pa	d 6	SY	***************************************	1100
3	4" Aggregate Base - Type AB-3	6	SY		300
4	4" Concrete Sidewalk		SF		
5	6" Integral Curb		LF		
6	Sodding	***************************************	LS	*****************	900
7	Traffic Control		LS		300
8	Construction Staking		LS		450
9	Temporary Erosion Control		LS		150
0	Retaining Wall		LF		
1	Earthwork		LS		600
2	Permit		LS		100
3					
4					-
5					
otal					3,900



Proposer: Joe Schreiner Concrete Con.

Site: W10-34 - SW 10th & SW Meadow SE

tem	Description	Quantity	Unit	Unit Price	Total Amount
1	Pavement Removal	14	SY		800
2	5" Non- Reinforced Concrete Pa	d 10	SY		1080
3	4" Aggregate Base - Type AB-3	24	SY		1100
4	4" Concrete Sidewalk	90	SF		1560
5	6" Integral Curb		LF		
6	Sodding		LS		1800
7	Traffic Control		LS		450
8	Construction Staking		LS		450
9	Temporary Erosion Control		LS		150
0	Retaining Wall		LF		
11	Earthwork	***	LS		1100
12	Permit	p-14/27*****	LS		100
13					
4					
15	7 <u></u>		-	The second second	
otal					8,590



Proposer: Jae Schreiner Concrete Con.

Site: IND-18 - SE 21st & SE Adams MB

Item	Description	Quantity	Unit	Unit Price	Total Amount
1	Pavement Removal	21	SY		1200
2	5" Non- Reinforced Concrete Page	8	SY		_880_
3	4" Aggregate Base - Type AB-3	29	SY		1290
4	4" Concrete Sidewalk	186	SF		2232
5	6" Integral Curb		LF		
6	Sodding		LS		_/800
7	Traffic Control		LS		450
8	Construction Staking		LS		450
9	Temporary Erosion Control		LS		300
10	Retaining Wall		LF		
11	Earthwork		LS		1100
12	Permit		LS		100
13	The second second second				-
14	-	***			
15					
Total					9,802



Proposer: Jac Schreiner Concrete Con.

Site: IND-19 - Tarc & SW 42nd MB

tem	Description	Quantity	Unit	Unit Price	Total Amount
1	Pavement Removal	_7_	SY		600
2	5" Non- Reinforced Concrete Pa	d _ 7_	SY		1100
3	4" Aggregate Base - Type AB-3	7	SY		400
4	4" Concrete Sidewalk		SF		
5	6" Integral Curb	10	LF		1000
6	Sodding.	-	LS		900
7	Traffic Control		LS		300
8	Construction Staking		LS		450
9	Temporary Erosion Control		LS		150
0	Retaining Wall		LF		
1	Earthwork		LS		00 ما
2	Permit		LS		100
3					
4					
5					
otal					5,600



Proposer: Joe Schreiner Concrete Con.

Site: IND - 20 - SW 37th & SW Kirklawn SW

tem	Description	Quantity	Unit	Unit Price	Total Amount
1	Pavement Removal	7	SY		800
2	5" Non- Reinforced Concrete Pac	9_	SY		1100
3	4" Aggregate Base - Type AB-3	16	SY		720
4	4" Concrete Sidewalk	60	SF		900
5	6" Integral Curb		LF		
6	Sodding		LS		900
7	Traffic Control		LS		450
8	Construction Staking		LS		450
9	Temporary Erosion Control		LS		150
10	Retaining Wall		LF		
11	Earthwork		LS		800
12	Permit		LS		100
13					
14					
15					
Total					6.370



Proposer: Joe Schreiner Concrete Con.

Site: IND - 21 - SE Indiana @ SE 23rd NW

Item	Description	Quantity	Unit	Unit Price	Total Amount
1	Pavement Removal		SY		***
2	5" Non- Reinforced Concrete Pa	d 3	SY		_800
3	4" Aggregate Base - Type AB-3	3	SY		400
4	4" Concrete Sidewalk	***************************************	SF		
5	6" Integral Curb		LF		
6	Sodding		LS		900
7	Traffic Control		LS		300
8	Construction Staking		LS		450
9	Temporary Erosion Control		LS		150
10	Retaining Wall		LF	·	
11	Earthwork		LS		600
12	Permit		LS		/00
13					
14					
15		120			
Total					3,700



Proposer: Joe Schreiner Concrete Con

Site: WAS - 27 - SW 8th & SW Polk MB

em	Description	Quantity	Unit	Unit Price	Total Amount
1	Pavement Removal	6	SY		600
2	5" Non- Reinforced Concrete Pa	d 24	SY		2592
3	4" Aggregate Base - Type AB-3	30	SY		1355
4	4" Concrete Sidewalk	_55	SF		660
5	6" Integral Curb		LF		
6	Sodding		LS		/800
7	Traffic Control		LS		450
8	Construction Staking	warm	LS		450
9	Temporary Erosion Control		LS		300
0	Retaining Wall		LF		
1	Earthwork		LS	-	2000
2	Permit		LS		100
3		-			***************************************
4			-		
5					
otal					10,307



Proposer: Joe Schreiner Concrete Con.

Site: W10-35 - SW Wanamaker & SW 11th NW

Item	Description	Quantity	Unit	Unit Price	Total Amount
1	Pavement Removal	8	SY		600
2	5" Non-Reinforced Concrete Pa	d _ 5	SY		800
3	4" Aggregate Base - Type AB-3	13	SY		590
4	4" Concrete Sidewalk	70	SF		800
5	6" Integral Curb		LF		
6	Sodding		LS		900
7	Traffic Control		LS		300
8	Construction Staking		LS		450
9	Temporary Erosion Control		LS		150
10	Retaining Wall		LF		
11	Earthwork		LS		800
12	Permit		LS		100
13		***************************************			
14					
15					
Total					5,490

Proposer: Doe Schreiner Concrete Con

Site: W10 - 36 - SW Wanamaker & SW 11th MB

Item	Description	Quantity	Unit	Unit Price	Total Amount
1	Pavement Removal	16	SY		700
2	5" Non- Reinforced Concrete Pac	8_1	SY		088
3	4" Aggregate Base - Type AB-3	24	SY		1060
4	4" Concrete Sidewalk	140	SF		1680
5	6" Integral Curb	15	LF		2100
6	Sodding		LS		1800
7	Traffic Control		LS		450
8	Construction Staking		LS		450
9	Temporary Erosion Control		LS		360
10	Retaining Wall		LF		
11	Earthwork		LS		1406
12	Permit		LS		100
13					
14					
15					
Total					10,920



Proposer: Jae Schreiner Concrete Con.

Site: W10-37 - SW 10th @ SW Lindenwood MB

Item	Description	Quantity	Unit	Unit Price	Total Amount
1	Pavement Removal	19	SY		850
2	5" Non- Reinforced Concrete Pa	d 2	SY		600
3	4" Aggregate Base – Type AB-3	21	SY		1400
4	4" Concrete Sidewalk		SF		
5	6" Integral Curb		LF		
6	Sodding		LS		_/800
7	Traffic Control		LS		600
8	Construction Staking		LS		_22D_
9	Temporary Erosion Control		LS		_300_
10	Retaining Wall	<u> </u>	LF		6.150
11	Earthwork		LS		5000
12	Permit		LS		100
13	Relaining wall wolk	19	SY		3500
14	Steps	-			1200
15					
Total					19,050