

RFB TO-20-02
Bus Stops Phase 9 Group 2.1
Addendum #1

Please note site staking clarification change on page 1:

From:

- Metro's engineer will complete site staking prior to excavation;

To:

- Contractor will hire an engineer to complete site staking prior to excavation;