

PRICE QUOTE SUMMARY

Proposer: Joe Schreiner Concrete Const.

Site		
		Total Cost
W06-21	6th & Western NW	8338,00
W06-32	Kansas & 17th SW	15,380,00
W06-33	MacVicar @ WalMart NW	10,515.00
W06-34	6th & Lincoln NE	13,626.00
W06-35	6th & Van Buren S	11,624,00
W17-10	17th & Medford SW	13,988.00
W17-17	Topeka & 15th NW	11,987.00
W17-19	17th & Western SE	13,080.00
W17-20	17th & Western NW	10,165.00
W17-21	17th & Westport NE	8,990.00
W17-22	17th & Fairlawn NW	9,365.00
W06-36	Corporate View @ WIBW N	5,250,00
W06-37	6th & MacVicar NW	7,822.00
W17-23	17th & Village SW	13,220.00
Other iten	ns (list):	
Total Bid	Price	153,350.00
Equipmer Labor	nt and Materials	61,340.00
Profit		15, 335.00
Total Bid	Price	153,350,00



Proposer: Joe Schreiner Concrete Con.

Site: W06-21 - 6th & Western NW

Item	Description (Quantity	Unit	Unit Price	Total Amount
1	Pavement Removal	8,7	SY		500
2	5" Non- Reinforced Concrete Pac	36.7	SY		2640
3	4" Aggregate Base - Type AB-3	45.3	SY		1224
4	4" Concrete Sidewalk	78_	SF		624
5	6" Integral Curb	on the state of the state of	LF		
6	Sodding		LS		800
7	Traffic Control		LS		300
8	Construction Staking		LS		300
9	Temporary Erosion Control		LS		150
10	Retaining Wall		LF		
11	Earthwork		LS		500
12	Permit		LS		100
13	1 tree removal				1200
14					
15					
Total					_8338. °°



Proposer: Jae Schreiner Concrete Const.

Site: W06-32 - Kansas & 17th SW

ltem	Description C)uantity	Unit	Unit Price	Total Amount
1	Pavement Removal	68.4	SY		1848
2	5" Non- Reinforced Concrete Pad	111.6	SY		8032
3	4" Aggregate Base - Type AB-3	68.4	SY		1500
4	4" Concrete Sidewalk		SF		
5	6" Integral Curb		LF		
6	Sodding		LS		1600
7	Traffic Control		LS		400
8	Construction Staking		LS		400
9	Temporary Erosion Control		LS		300
10	Retaining Wall		LF		
11	Earthwork	_	LS		1200
12	Permit		LS		100
13					
14			Na Albania (1900)		
15					
Total					15,380



Proposer: Joe Schreiner Concrete Const.

Site: W06-33 - MacVicar @ WalMart NW

Item	Description	Quantity	Unit	Unit Price	Total Amount
1	Pavement Removal	17.8	SY		500
2	5" Non- Reinforced Concrete Pa	nd 5.5	SY		400
3	4" Aggregate Base - Type AB-3	33.9	SY		915
4	4" Concrete Sidewalk	160	SF		1280
5	6" Integral Curb	13	LF		520
6	Sodding		LS		800
7	Traffic Control		LS		400
8	Construction Staking		LS		400
9	Temporary Erosion Control		LS		300
10	Retaining Wall	31	LF		3100
11	Earthwork		LS		850
12	Permit		LS		100
13	Retaining wall base sil	owalk 95	SF		950
14					-
15					
Total					10,515



Proposer: Joe Schreiner Concrete Const.

Site: W06-34 - 6th & Lincoln NE

Item	Description (Quantity	Unit	Unit Price	Total Amount
1	Pavement Removal		SY		
2	5" Non- Reinforced Concrete Pad	7.1	SY		512
3	4" Aggregate Base - Type AB-3	37.6	SY		1014
4	4" Concrete Sidewalk		SF		
5	6" Integral Curb	29	LF		1160
6	Sodding		LS	·	800
7	Traffic Control	-	LS		400
8	Construction Staking		LS		400
9	Temporary Erosion Control		LS		_300_
10	Retaining Wall	3.6	LF		4700
11	Earthwork		LS		1500
12	Permit		LS		100
13	Retaining wall base	274	SF		2740
14	sidewalk				
15					
Total					13,626



Proposer: Joe Schreiner Concrete Const.

Site: W06-35 - 6th & Van Buren S

Item	Description Q	uantity	Unit	Unit Price	Total Amount
]	Pavement Removal	56.1	SY		1515
2	5" Non- Reinforced Concrete Pad	29	SY		2088
3	4" Aggregate Base - Type AB-3	41	SY		1107
4	4" Concrete Sidewalk	108	SF		864
5	6" Integral Curb		LF		
6	Sodding		LS		1600
7	Traffic Control		LS	-	300
8	Construction Staking		LS		400
9	Temporary Erosion Control		LS		300
10	Retaining Wall		LF		
11	Earthwork		LS		850
12	Permit		LS		100
13	Curbqutter	52	LF		5200
14	15				
15					
Total					11,624



Proposer: Joe Schreiner Concrete Const.

Site: W17-10 -- 17th & Medford SW

Item	Description (Quantity	Unit	Unit Price	Total Amount
1	Pavement Removal	36.1	SY		975
2	5" Non- Reinforced Concrete Pac	25,9	SY		1864
3	4" Aggregate Base – Type AB-3	25.9	SY		699
4	4" Concrete Sidewalk		SF		
5	6" Integral Curb	-	LF		
6	Sodding		LS	· .	1600
7	Traffic Control		LS		300
8	Construction Staking		LS		300
9	Temporary Erosion Control	-	LS		150
10	Retaining Wall		LF		
11	Earthwork		LS		500
12	Permit		LS		100
13	(5) Ballards				1000
14	Curb gutter	89_	LF		4500
15	Wheelchair ramp Decorative rock in				1500
Total	Decorative rock in	ta11			13,988



Proposer: Joe Schreiner Concrete Const.

Site: W17-17 - Topeka & 15th NW

Item	Description	Quantity	Unit	Unit Price	Total Amount
1	Pavement Removal	50	SY		1350
2	5" Non- Reinforced Concrete Pa	1d 9.4	SY		680
3	4" Aggregate Base - Type AB-3	70.8	SY		1911
4	4" Concrete Sidewalk	<u>552</u>	SF		4416
5	6" Integral Curb	17	LF		680
6	Sodding	-	LS		1600
7	Traffic Control		LS		300
8	Construction Staking		LS		300
9	Temporary Erosion Control		LS		150.
10	Retaining Wall		LF		
11	Earthwork		LS		500
12	Permit		LS		100
13					
14					
15				-	
Total					11,987



Proposer: Joe Schreiner Concrete Const.

Site: W17-19 - 17th & Western SE

Item	Description	Quantity	Unit	Unit Price	Total Amount
1	Pavement Removal	78.2	SY		1500
2	5" Non- Reinforced Concrete Pa	d 16.7	SY		1200
3	4" Aggregate Base - Type AB-3	94.9	SY		1500
4	4" Concrete Sidewalk	704	SF		5630
5	6" Integral Curb		LF ·	-	
6	Sodding		LS		1600
7	Traffic Control		LS		300
8	Construction Staking		LS		300
9	Temporary Erosion Control	-	LS		150
10	Retaining Wall		LF		
11	Earthwork		LS		800
12	Permit		LS		100
13					
14					
15		-			
Total					13,080



Proposer: Joe Schreiner Concrete Const.

Site: W17-20 - 17th & Western NW

Item	Description	Quantity	Unit	Unit Price	Total Amount
1	Pavement Removal	33.3	SY		900
2	5" Non- Reinforced Concrete Pa	d 24.4	SY		1760
3	4" Aggregate Base - Type AB-3	49.4	SY		1335
4	4" Concrete Sidewalk	225	SF		
5	6" Integral Curb	28	LF		0511
6	Sodding		LS		1600
7	Traffic Control		LS		360
8	Construction Staking		LS		3100
9	Temporary Erosion Control		LS		150
10	Retaining Wall		LF		
11	Earthwork		LS		800
12	Permit		LS		100
13					
14					
15					
Total					10,165



Proposer: Joe Schreiner Concrete Const.

Site: W17-21 - 17th & Westport NE

Item	Description	Quantity	Unit	Unit Price	Total Amount
1	Pavement Removal	33,3	SY		900
2	5" Non- Reinforced Concrete Pa	d <u>13.9</u>	SY		1000
3	4" Aggregate Base - Type AB-3	48.9	SY		1320
4	4" Concrete Sidewalk	315	SF		2520
5	6" Integral Curb		LF		
6	Sodding		LS		1600
7	Traffic Control		LS		300
8	Construction Staking		LS		300
9	Temporary Erosion Control		LS		150
10	Retaining Wall		LF		
11	Earthwork		LS		800
12	Permit		LS		100
13					
14					
15					
Total					8,990



Proposer: Joe Schreiner Concrete Const.

Site: W17-22 - 17th & Fairlawn NW

Item	Description C	uantity	Unit	Unit Price	Total Amount
1	Pavement Removal	33.3	SY		900
2	5" Non- Reinforced Concrete Pad	24.4	SY		1760
3	4" Aggregate Base - Type AB-3	49,4	SY		1335
.4	4" Concrete Sidewalk	225	SF		1800
5	6" Integral Curb	28	LF		1120
6	Sodding		LS		800
7	Traffic Control		LS		300
8	Construction Staking		LS		300
9	Temporary Erosion Control		LS		150
10	Retaining Wall		LF		
11	Earthwork		LS		800
12	Permit		LS		100
13					
14					
15					
Total					9.365



Proposer: Joe Schreiner Concrete Const.

Site: W06-36 - Corporate View @ WIBW N

Item	Description	Quantity	Unit	Unit Price	Total Amount
1	Pavement Removal	11.1	SY		500
2	5" Non- Reinforced Concrete Pa	d 6.7	SY		480
3	4" Aggregate Base - Type AB-3	17.8	SY		480
4	4" Concrete Sidewalk	100	SF		860
5	6" Integral Curb	21_	LF		840
6	Sodding		LS	1	800
7	Traffic Control		LS		300
8	Construction Staking		LS		300
9	Temporary Erosion Control		LS -		150
10	Retaining Wall		LF		
11	Earthwork		LS		500
12	Permit		LS		100
13					
14					
15					
Total					5,250



Proposer: Joe Schreiner Concrete Const.

Site: W06-37 - 6th & MacVicar NW

Item	Description	Quantity	Unit	Unit Price	Total Amount
1	Pavement Removal	15.6	SY -		600
2	5" Non- Reinforced Concrete Pa	nd16_	SY		1152
3	4" Aggregate Base - Type AB-	31.6	SY		800
4	4" Concrete Sidewalk	140	SF		1120
5	6" Integral Curb	28'	LF		1400
6	Sodding		LS		800
7	Traffic Control		LS		300
8	Construction Staking		LS		300
9	Temporary Erosion Control		LS		150
10	Retaining Wall		LF		
11	Earthwork		LS		1100
12	Permit		LS		100
13					
14					
15					
Total					7,822



Proposer: Joe Schreiner Concrete Const.

Site: W17-23 - 17th & Village SW

Item	Description (Quantity	Unit	Unit Price	Total Amount
1	Pavement Removal	35	SY		1200
2	5" Non- Reinforced Concrete Pac	10.7	SY		850
3	4" Aggregate Base - Type AB-3	45.7	SY		1500
4	4" Concrete Sidewalk	315	SF		2520
5	6" Integral Curb	63	LF		1800
6	Sodding		LS		1600
7	Traffic Control		LS		300
8	Construction Staking		LS		300
9	Temporary Erosion Control		LS		150
10	Retaining Wall		LF		
11	Earthwork		LS		800
12	Permit		LS		100
13	Remove/replace Fonce				2100
14	1 1				
15					
Total					13,220



BUY AMERICA CERTIFICATION

Proposer will certify either compliance or non-compliance, not both. This certification must be submitted with the proposer's response.

Certificate of Compliance with 49 USC 5323(j)

The bidder hereby certifies that it will meet the requirements of 49 USC 5323(i), and the applicable

	CFR Part 661 and any amendments thereto.
Signature:	Monci Schreiner
Name & Title:	Marci Schreiner - Co Owner
Company:	Joe Schreiner Concrete Con.
Date:	2-28-2020
Certificate of No	n-Compliance with 49 USC 5323(j)
	certifies that it cannot comply with the requirements of 49 USC 5323(j) and 49 CFR by qualify for an exception pursuant to 49 USC 5323(j)(2)(A), 5323(j)(2)(B), or 49 CFR 661.7.
Signature:	
Name & Title:	
Company:	
Date:	



DISADVANTAGED BUSINESS ENTERPRISES (DBE) CERTIFICATION

This contract is subject to the requirements of 49 CFR Part 26, Participation by Disadvantaged Business Enterprises in Department of Transportation Financial Assistance Programs. The national goal for participation of Disadvantaged Business Enterprises (DBE) is 10%. Metro's overall 2019-2022 goal for DBE participation is 2.00%; the race neutral goal is 1.12%, and the race conscious goal is 0.88%. There is no contract goal for this procurement.

The contractor shall not discriminate on the basis of race, color, national origin, or sex in the performance of this contract. The contractor shall carry out applicable requirements of 49 CFR Part 26 in the award and administration of this DOT-assisted contract. Failure by the contractor to carry out these requirements is a material breach of this contract, which may result in the termination of this contract or such other remedy as Metro deems appropriate. Each subcontract the contractor signs with a subcontractor must include the assurance in this paragraph (see 49 CFR 26.13(b)).

The contractor is required to pay its subcontractors performing work related to this contract for satisfactory performance of that work no later than 30 days after the contractor's receipt of payment for that work from Metro.

The contractor may not hold retainage from its subcontractors.

The contractor must promptly notify Metro, whenever a DBE subcontractor performing work related to this contract is terminated or fails to complete its work, and must make good faith efforts to engage another DBE subcontractor to perform at least the same amount of work. The contractor may not terminate any DBE subcontractor and perform that work through its own forces or those of an affiliate without prior written consent of Metro.

Signature: Morci Schreiner

Name & Title: Marci Schreiner, Co Duner

company: Joe Schreiner Concrete Const.

Date: 2/28/2020



FLY AMERICA CERTIFICATION

The Contractor agrees to comply with 49 U.S.C. 40118 (the "Fly America" Act) in accordance with the General Services Administration's regulations at 41 CFR Part 301-10, which provide that recipients and sub-recipients of Federal funds and their contractors are required to use U.S. Flag air carriers for U.S Government-financed international air travel and transportation of their personal effects or property, to the extent such service is available, unless travel by foreign air carrier is a matter of necessity, as defined by the Fly America Act. The Contractor shall submit, if a foreign air carrier was used, an appropriate certification or memorandum adequately explaining why service by a U.S. flag air carrier was not available or why it was necessary to use a foreign air carrier and shall, in any event, provide a certificate of compliance with the Fly America requirements. The Contractor agrees to include the requirements of this section in all subcontracts that may involve international air transportation.

Signature:	Morci Schreiner	
Name and Title:	Marci Schreiner, Co Own	er
Company Name:	Joe Schreiner Concrete Cons	4
Date:	2/28/2020	



LOBBYING CERTIFICATION

The undersigned contractor certifies, to the best of his or her knowledge and belief, that:

- (1) No Federal appropriated funds have been paid or will be paid, by or on behalf of the undersigned, to any person for influencing or attempting to influence an officer or employee of an agency, a Member of Congress, an officer or employee of Congress, or an employee of a Member of Congress in connection with the awarding of any Federal contract, the making of any Federal grant, the making of any Federal loan, the entering into of any cooperative agreement, and the extension, continuation, renewal, amendment, or modification of any Federal contract, grant, loan or cooperative agreement.
- (2) If any funds other than Federal appropriated funds have been paid or will be paid to any person for making lobbying contacts to an officer or employee of any agency, a Member of Congress, an officer or employee of Congress, or an employee of a Member of Congress in connection with this Federal contract, grant, loan or cooperative agreement, the undersigned shall complete and submit Standard Form LLL, "Disclosure Form to Report Lobbying," in accordance with its instructions. See 49 CFR 20.100.
- (3) The undersigned shall require that the language of this certification be included in the award documents for all sub-awards at all tiers (including subcontracts, sub-grants, and contracts under grants, loans, and cooperative agreements) and that all sub-recipients shall certify and disclose accordingly. This certification is a material representation of fact upon which reliance was placed when this transaction was made or entered into. Submission of this certification is a prerequisite for making or entering into this transaction imposed by 31 USC. Any person who fails to file the required certification shall be subject to a civil penalty of not less than \$10,000 and not more than \$100,000 for each such failure. [Note: Pursuant to 31 USC 1352(c)(1)-(2)(A), any person who makes a prohibited expenditure or fails to file or amend a required certification or disclosure form shall be subject to a civil penalty of not less than \$10,000 and not more than \$100,000 for each such expenditure. See 49 CFR 20.400.]

The undersigned contractor certifies or affirms the truthfulness and accuracy of each statement of its certification and disclosure, if any. In addition, the Contractor understands and agrees that the provisions of 31 USC 3801, et seq, apply to this certification and disclosure, if any.

Signature:	Morci Schreiner
Name and Title:	Marci Schreiner, Co Dwner
Company Name:	Doe Schreiner Concrete Const
Date:	2/28/2020



NON-COLLUSION CERTIFICATION

This is my sworn statement to certify that this proposal was not made in the interest of or on behalf of any undisclosed entity. This proposal is not collusive.

This proposer has not been a party to any agreement or collusion in restraint of freedom of competition by agreement to bid a fixed price, to refrain from bidding, or otherwise. This proposer has not, directly or indirectly, by agreement, communication or conference with anyone, attempted to induce action prejudicial to the interest of Topeka Metropolitan Transit Authority, or of any proposer, or anyone else interested in the proposed contract.

Signature: Marci Schreiner

Name & Title: Marci Schreiner, Co Owner

company: Joe Schreiner Concrete Const.

Date: 2 28/2020



SEISMIC SAFETY CERTIFICATION

The contractor agrees that any new building or addition to an existing building will be designed and constructed in accordance with the standards for Seismic Safety required in Department of Transportation Seismic Safety Regulations 49 CFR Part 41 and will certify to compliance to the extent required by the regulation. The contractor also agrees to ensure that all work performed under this contract, including work performed by a subcontractor, will be in compliance with the standards required by the Seismic Safety Regulations and the certification of compliance issued on the project.

Signature: Monci Schreiner

Name & Title: Marci Schreiner, Co Owner

company: Joe Schreiner Concrete Const.

Date: 2/28/2020



SUSPENSION / DEBARMENT CERTIFICATION In regard to 2 CFR Parts 180 and 1200

In accordance with 2 CFR Parts 180 and 1200, the contractor is required to verify that none of its principals or affiliates;

- is included on the federal government's suspended and debarred list;
- is proposed for debarment, declared ineligible, voluntarily excluded or disqualified;
- 3) within three years preceding this proposal, has been convicted of or had a civil judgment rendered against them for (a) commission of fraud or criminal offense pertaining to performing a public transaction, (b) violation of any federal or state antitrust statute, or (c) embezzlement, theft, forgery, bribery, falsification or destruction of records, making false statements or receiving stolen property;
- 4) is indicted or charged by a governmental entity for any of the charges in 3) above; and
- has had any public transaction terminated for cause or default within three years preceding this proposal.

The contractor is required to include this requirement in any subcontracts related to this contract.

By signing and submitting its proposal; the proposer certifies that the certification in this clause is a material representation of fact relied upon by Metro. If it is later determined that the proposer knowingly rendered an erroneous certification, in addition to remedies available to Metro, the Federal Government may pursue available remedies, including but not limited to suspension and/or debarment. The proposer agrees to verify that none of its principals or affiliates is included on the federal government's suspended and debarred list at any time throughout the period of this contract. The proposer further agrees to include a provision requiring the same compliance in its subcontracts related to this contract.

Signature:	Morai Schreiner
Name and Title:	Marci Schreiner, Co Owner
Company Name:	Jae Schreiner Concrete Const
Date:	2 28 2020

0.



WAGE RATES AND FRINGES CERTIFICATION

Davis-Bacon Requirements

The undersigned, being duly authorized to sign and act for the proposer, hereby certifies that all parties involved in the Project as specified in this RFB will pay wage rates and fringes in accordance with the Davis-Bacon requirements, and in conformance with the appropriate US Department of Labor decision.

Signature: Marci Schreiner

Name & Title: Marci Schreiner, Co Owner

Company: Joe Schreiner Concrete Const.

Date: 2 28 2020