

Metro will evaluate all proposals to ensure that specifications are addressed and that the proposer is qualified to perform the work. As part of your bid, include your qualifications and your experience with this type of work, as well as your understanding of the work to be performed. Please provide at least two recent references with current contact information.

The contract will be awarded to the qualified proposer with the lowest bid price. If only one bid is received, Topeka Metro will require the cooperation of the single bidder in order to perform a Cost Analysis of the bid.

No advantage shall be taken by the contractor or any subcontractor in fulfilling the terms of this project due to omission of specifications by Metro.

In order to be considered for contract award, your bid must be received in the Metro office by 1:00pm on Thursday, January 2, 2020.

The price quote forms and the certifications on pages 13-38 are part of your bid and must be completed by all bidders. Bids that do not include the price quotes and fully-executed certifications may not be considered. Please provide the summary for your price quote forms, summarizing your cost for each site and showing any costs that are not site-specific. Break down your total bid into equipment/materials, labor and profit.

Metro's current DBE goal is 2.00%. There is no DBE goal for this contract. If your firm is a DBE, or if you will be sub-contracting with a DBE, please attach a copy of the current DBE certificate. Upon contract award, all proposals will be public record and posted to Metro's website. Metro recommends that proposers exclude any trade secret, proprietary or confidential information from their proposals.

Electronic bids are the preferred method of submission. If submitting bids on paper, please provide three copies. Bids are to be sent to:

Topeka Metropolitan Transit Authority Attn: Karla Richardson 201 North Kansas Avenue Topeka, KS 66603 krichardson@topekametro.org

If you have any questions concerning this Request, or if you need clarification or additional information, please contact:


Karla Richardson 785-730-8622 krichardson@topekametro.org



BUY AMERICA CERTIFICATION

Proposer will certify either compliance or non-compliance, not both. This certification must be submitted with the proposer's response.

Certificate of Compliance with 49 USC 5323(j) The bidder hereby certifies that it will meet the requirements of 49 USC 5323(j), and the applicable regulations in 49 CFR Part 661 and any amendments thereto. Signature: Name & Title: Company: Date: Certificate of Non-Compliance with 49 USC 5323(j) The bidder hereby certifies that it cannot comply with the requirements of 49 USC 5323(j) and 49 CFR 661.5, but it may qualify for an exception pursuant to 49 USC 5323(j)(2)(A), 5323(j)(2)(B), or 5323(j)(2)(D), and 49 CFR 661.7. Signature: Name & Title: Company: Date:



DISADVANTAGED BUSINESS ENTERPRISES (DBE) CERTIFICATION

This contract is subject to the requirements of 49 CFR Part 26, Participation by Disadvantaged Business Enterprises in Department of Transportation Financial Assistance Programs. The national goal for participation of Disadvantaged Business Enterprises (DBE) is 10%. Metro's overall 2019-2022 goal for DBE participation is 2.00%; the race neutral goal is 1.12%, and the race conscious goal is 0.88%. There is no contract goal for this procurement.

The contractor shall not discriminate on the basis of race, color, national origin, or sex in the performance of this contract. The contractor shall carry out applicable requirements of 49 CFR Part 26 in the award and administration of this DOT-assisted contract. Failure by the contractor to carry out these requirements is a material breach of this contract, which may result in the termination of this contract or such other remedy as Metro deems appropriate. Each subcontract the contractor signs with a subcontractor must include the assurance in this paragraph (see 49 CFR 26.13(b)).

The contractor is required to pay its subcontractors performing work related to this contract for satisfactory performance of that work no later than 30 days after the contractor's receipt of payment for that work from Metro.

The contractor may not hold retainage from its subcontractors.

The contractor must promptly notify Metro, whenever a DBE subcontractor performing work related to this contract is terminated or fails to complete its work, and must make good faith efforts to engage another DBE subcontractor to perform at least the same amount of work. The contractor may not terminate any DBE subcontractor and perform that work through its own forces or those of an affiliate without prior written consent of Metro.

Name & Title: Math Laurel (a Owner Company: Ben J Schreibly Const LLC


Date: 1-2-2020



FLY AMERICA CERTIFICATION

The Contractor agrees to comply with 49 U.S.C. 40118 (the "Fly America" Act) in accordance with the General Services Administration's regulations at 41 CFR Part 301-10, which provide that recipients and sub-recipients of Federal funds and their contractors are required to use U.S. Flag air carriers for U.S Government-financed international air travel and transportation of their personal effects or property, to the extent such service is available, unless travel by foreign air carrier is a matter of necessity, as defined by the Fly America Act. The Contractor shall submit, if a foreign air carrier was used, an appropriate certification or memorandum adequately explaining why service by a U.S. flag air carrier was not available or why it was necessary to use a foreign air carrier and shall, in any event, provide a certificate of compliance with the Fly America requirements. The Contractor agrees to include the requirements of this section in all subcontracts that may involve international air transportation.

Signature:	
Name and Title:	Matt Land Co Owner
Company Name: _	Ben J Schnemer Constlla
Date:	1-2-2070



LOBBYING CERTIFICATION

The undersigned contractor certifies, to the best of his or her knowledge and belief, that:

- (1) No Federal appropriated funds have been paid or will be paid, by or on behalf of the undersigned, to any person for influencing or attempting to influence an officer or employee of an agency, a Member of Congress, an officer or employee of Congress, or an employee of a Member of Congress in connection with the awarding of any Federal contract, the making of any Federal grant, the making of any Federal loan, the entering into of any cooperative agreement, and the extension, continuation, renewal, amendment, or modification of any Federal contract, grant, loan or cooperative agreement.
- (2) If any funds other than Federal appropriated funds have been paid or will be paid to any person for making lobbying contacts to an officer or employee of any agency, a Member of Congress, an officer or employee of Congress, or an employee of a Member of Congress in connection with this Federal contract, grant, loan or cooperative agreement, the undersigned shall complete and submit Standard Form LLL, "Disclosure Form to Report Lobbying," in accordance with its instructions. See 49 CFR 20.100.
- (3) The undersigned shall require that the language of this certification be included in the award documents for all sub-awards at all tiers (including subcontracts, sub-grants, and contracts under grants, loans, and cooperative agreements) and that all sub-recipients shall certify and disclose accordingly. This certification is a material representation of fact upon which reliance was placed when this transaction was made or entered into. Submission of this certification is a prerequisite for making or entering into this transaction imposed by 31 USC. Any person who fails to file the required certification shall be subject to a civil penalty of not less than \$10,000 and not more than \$100,000 for each such failure. [Note: Pursuant to 31 USC 1352(c)(1)-(2)(A), any person who makes a prohibited expenditure or fails to file or amend a required certification or disclosure form shall be subject to a civil penalty of not less than \$10,000 and not more than \$100,000 for each such expenditure or failure. See 49 CFR 20.400.]

The undersigned contractor certifies or affirms the truthfulness and accuracy of each statement of its certification and disclosure, if any. In addition, the Contractor understands and agrees that the provisions of 31 USC 3801, et seq, apply to this certification and disclosure, if any.

Signature:	M
Name and Title:	Matt Laurd Co Owner
Company Name:	Ben J Schneiher Goros Lie
Date:	1-2-2020



NON-COLLUSION CERTIFICATION

This is my sworn statement to certify that this proposal was not made in the interest of or on behalf of any undisclosed entity. This proposal is not collusive.

This proposer has not been a party to any agreement or collusion in restraint of freedom of competition by agreement to bid a fixed price, to refrain from bidding, or otherwise. This proposer has not, directly or indirectly, by agreement, communication or conference with anyone, attempted to induce action prejudicial to the interest of Topeka Metropolitan Transit Authority, or of any proposer, or anyone else interested in the proposed contract.


Signature:	MO
Name & Title:	Mett Land Co Owner
Company:	Benj Schnehr Const LL
Date:	1-2-2070



SEISMIC SAFETY CERTIFICATION

The contractor agrees that any new building or addition to an existing building will be designed and constructed in accordance with the standards for Seismic Safety required in Department of Transportation Seismic Safety Regulations 49 CFR Part 41 and will certify to compliance to the extent required by the regulation. The contractor also agrees to ensure that all work performed under this contract, including work performed by a subcontractor, will be in compliance with the standards required by the Seismic Safety Regulations and the certification of compliance issued on the project.

Signature:	MCO
Name & Title:	Mutt Land Coroline
Company:	Ben J Schrener Const LLC
Date:	1-2-2020



SUSPENSION / DEBARMENT CERTIFICATION In regard to 2 CFR Parts 180 and 1200

In accordance with 2 CFR Parts 180 and 1200, the contractor is required to verify that none of its principals or affiliates:

1) is included on the federal government's suspended and debarred list;

2) is proposed for debarment, declared ineligible, voluntarily excluded or disqualified;

3) within three years preceding this proposal, has been convicted of or had a civil judgment rendered against them for (a) commission of fraud or criminal offense pertaining to performing a public transaction, (b) violation of any federal or state antitrust statute, or (c) embezzlement, theft, forgery, bribery, falsification or destruction of records, making false statements or receiving stolen property;

4) is indicted or charged by a governmental entity for any of the charges in 3) above; and

5) has had any public transaction terminated for cause or default within three years preceding this proposal.

The contractor is required to include this requirement in any subcontracts related to this contract.

By signing and submitting its proposal, the proposer certifies that the certification in this clause is a material representation of fact relied upon by Metro. If it is later determined that the proposer knowingly rendered an erroneous certification, in addition to remedies available to Metro, the Federal Government may pursue available remedies, including but not limited to suspension and/or debarment. The proposer agrees to verify that none of its principals or affiliates is included on the federal government's suspended and debarred list at any time throughout the period of this contract. The proposer further agrees to include a provision requiring the same compliance in its subcontracts related to this contract.

Signature:	M
Name and Title:	Matt Land Co Owner
Company Name:	Ben J Schrecher Const LLC
Date:	1-2-2020

٨



WAGE RATES AND FRINGES CERTIFICATION Davis-Bacon Requirements

The undersigned, being duly authorized to sign and act for the proposer, hereby certifies that all parties involved in the Project as specified in this RFB will pay wage rates and fringes in accordance with the Davis-Bacon requirements, and in conformance with the appropriate US Department of Labor decision.

Signature:

Name & Title:

Name & Title:

Sen J Schneny (on the UC)

Topeka Metro Bus Stops Phase 9 Group 2.1

Date:



PRICE QUOTE SUMMARY

Proposer: Ben J Schreiner Const LLC

Site		
IND-16 IND-17 W10-22 W10-25 W21-28 W10-23 W10-24 W21-29 W21-30 W10-26 W10-27 W21-24 W21-25 W21-25 W21-25 W21-27 W21-31	21st & Washington NE 21st & Washington SW 10th & Tyler SW 10th & Zoo Parkway SW Topeka & 12th NE 10th & Tyler NW 10th & Kansas NE 21st & Randolph SE 21st & Morningside SE 10th & Meadow NW 10th & Saline NE Gage & 23rd NW Gage & 23rd NE 21st & Oakley SW Kansas & 17th NE 21st & Tyler SW	Total Cost 18,815 12,077 17,942 14,877 14,031 7,384 3,124 8,700 3975 3603 4015 4660 101267 6,425 8468 2666
Other item	21st & Oakley NE s (list):	_ 5006-
Total Bid P	Price	160,814
Equipment Labor Profit Total Bid P	and Materials	72,366 30 44,973.85 44,223.85



Proposer: Ben J Schnether Const LLC

Site: IND-16-21st & Washington NE

Item	Description	Quantity	Unit	Unit Price	Total Amount
1	Pavement Removal	47	SY	<u> 27 - </u>	1269-
2	5" Non-Reinforced Concrete Pac	<u>82</u>	SY	79 65	6531-
3	4" Aggregate Base – Type AB-3	82	SY	_ 15 -	1275-
4	4" Concrete Sidewalk		SF	·	
5	6" Integral Curb		LF		
6	Sodding	· · · · · · · · · · · · · · · · · · ·	LS		800-
7	Traffic Control		LS		700-
8	Construction Staking		LS		700-
9	Temporary Erosion Control		LS		360-
10	Retaining Wall	75	LF	_ 75	5625
11	Earthwork		LS		1800-
12	Permit	·	LS		<u> 65</u>
13					
14					
15					
Total					18,815



Proposer: Ben J Schnether Const LLC

Site: IND-17-21st & Washington SW

Item	Description (Quantity	Unit	Unit Price	Total Amount
1	Pavement Removal	46	SY	27	1242-
2	5" Non-Reinforced Concrete Pad		SY	7968	5655°
3	4" Aggregate Base - Type AB-3	71	SY	_15	1065-
4	4" Concrete Sidewalk		SF		
5	6" Integral Curb		LF		
6	Sodding		LS		800-
7	Traffic Control		LS		700-
8	Construction Staking		LS		700-
9	Temporary Erosion Control		LS		380-
10	Retaining Wall		LF		
11	Earthwork		LS		1500
12	Permit		LS		<u>65</u>
13					
14					
15					
Total			ļ		12,077



Proposer: Ben J Schreiner Const. LC

Site: W10-22 - 10th & Tyler SW

<u>Item</u>	Description (Quantity	Unit	Unit Price	Total Amount
1	Pavement Removal	39	SY	27-	1053
2	5" Non- Reinforced Concrete Pad	47	SY	79 68	3744-
3	4" Aggregate Base - Type AB-3	19	SY	15	1365
4	4" Concrete Sidewalk	360	SF	7.75	2790-
5	6" Integral Curb	45	LF	45	
6	Sodding		LS		_ 8 00_
7	Traffic Control		LS		700
8	Construction Staking		LS		700
9	Temporary Erosion Control		LS		366-
10	Retaining Wall		LF		3075-
11	Earthwork		LS		1275-
12	Permit		LS		65-
13					
14					
15					
Total					17,942



Proposer: Ben J Schreiher Const LLC

Site: W10-25 - 10th & Zoo Parkway SW

<u>Item</u>	Description	Quantity	Unit	Unit_Price	Total Amount
1	Pavement Removal	19	SY	27	5 13~
2	5" Non- Reinforced Concrete Page	i <u>43</u>	SY	7965	3425
3	4" Aggregate Base - Type AB-3	60	SY	_ 15 ⁻ _	900
4	4" Concrete Sidewalk	145	SF	7.75	1124-
5	6" Integral Curb	27	LF	45 _	1212
6	Sodding		LS		_800-
7	Traffic Control		LS		700
8	Construction Staking		LS		700-
9	Temporary Erosion Control		LS		350-
10	Retaining Wall		LF		2025
11	Earthwork		LS		1500
12	Permit		LS	·	65
13	Thee Removal	-	<u> 15</u>		750
14	CONC. Base	27	LF	<u>3o</u>	810
15	· · · · · · · · · · · · · · · · · · ·				
Total					14,877-



Proposer:	Ben	J	Schreiher	Const	للد
					-0000

Site: W21-28 - Topeka & 12th NE

Item	Description	Quantity	Unit	Unit Price	Total Amount
1	Pavement Removal	44	SY	27-	_1188_
2	5" Non-Reinforced Concrete Pac	1 61	SY	7965	4859~
3	4" Aggregate Base - Type AB-3	87	SY	15 ~_	1305
4	4" Concrete Sidewalk	234	SF	7,75	1814-
5	6" Integral Curb		LF		
6	Sodding		LS		800
7	Traffic Control		LS		700-
8	Construction Staking		LS		700-
9	Temporary Erosion Control		LS		350-
10	Retaining Wall	-	LF		
11	Earthwork		LS		1500-
12	Permit		LS	200	_65-
13	Tree Kemeral		10496		760-
14					
15					- a .
Total					14,031



Proposer: Ben J Schneiner Const. LLC

Site: W10-23 - 10th & Tyler NW

Item	Description	Quantity	Unit	Unit Price	Total Amount
1	Pavement Removal	32	SY	a7 -	- 864-
2	5" Non-Reinforced Concrete Pac	d <u>22</u>	SY	79 68	1753-
3	4" Aggregate Base - Type AB-3	29	SY	_15_	435-
4	4" Concrete Sidewalk	<u>57</u>	SF	7.75	442-
5	6" Integral Curb		LF		
6	Sodding		LS		800-
7	Traffic Control	(LS		700-
8	Construction Staking		LS		700-
9	Temporary Erosion Control		LS		350-
10	Retaining Wall		LF		
11	Earthwork		LS		1275
12	Permit		LS		65
13			·		
14					
15					N 90 - 20
Total					7384



426	12 - 1	Salas	1 .	
Proposer:	JOHN J	Schreiner	(mst	1)0
		- TOVI DV	COLL Y	1-4-

Site: W10-24 - 10th & Kansas NE

Item	Description	Quantity	Unit	Unit Price	Total Amount
1	Pavement Removal	24	SY	<u> 36 </u>	840-
2	5" Non- Reinforced Concrete P	ad 19	SY	_80-	1570
3	4" Aggregate Base - Type AB-	3 19	SY	15	785
4	4" Concrete Sidewalk		SF		
5	6" Integral Curb		LF		1
6	Sodding		LS		300
7	Traffic Control		LS		700
8	Construction Staking		LS		700-
9	Temporary Erosion Control	-	LS		360-
10	Retaining Wall		LF		
11	Earthwork		LS	·	1000-
12	Permit		LS		65-
13	Combine Curbico	Hec 43	LR	_55	2365
14		-			
15		1 			
Total					8125-



Proposer: 15en J Schmeiner Const LLC

Site: W21-29-21st & Randolph SE

Item	Description	Quantity	Unit	Unit Price	Total Amount
1	Pavement Removal	27	SY	_27-	729-
2	5" Non- Reinforced Concrete Pa	d 41	SY	79 65	32100
3	4" Aggregate Base - Type AB-3	41	SY	15-	615
4	4" Concrete Sidewalk		SF		
5	6" Integral Curb		LF		
6	Sodding		LS		1000-
7	Traffic Control		LS		700-
8	Construction Staking		LS		700-
9	Temporary Erosion Control		LS		350-
10	Retaining Wall	-	LF		
11	Earthwork		LS		1275-
12	Permit		LS		65 -
13					
14		<u> </u>		-	
15					
Total				a	8700



Proposer: Ben J Schmeiher Const LLC

Site: W21-30 - 21st & Morningside SE


Item	Description	Quantity	Unit	Unit Price	Total Amount
1	Pavement Removal	_30	SY	27-	810
2	5" Non- Reinforced Concrete Pa	d 43	SY	79.65	3425
3	4" Aggregate Base - Type AB-3	43	SY	15	645
4	4" Concrete Sidewalk		SF		
5	6" Integral Curb		LF		
6	Sodding		LS		1000-
7	Traffic Control		LS		700-
8	Construction Staking		LS		700
9	Temporary Erosion Control	· · · · · · · · · · · · · · · · · · ·	LS		_350-
10	Retaining Wall		LF	· 	
11	Earthwork		LS		1275
12	Permit		LS		<u>65</u>
13			 -		
14					
15		8			
Total					8970-



Proposer: Bend Schweny Co	mst LLC	
---------------------------	---------	--

Site: W10-26 - 10th & Meadow NW

Item	Description	Quantity	Unit	Unit Price	Total Amount
1	Pavement Removal	<u>30</u>	SY	27~	810-
2	5" Non-Reinforced Concrete Pac	34	SY	7965	2708
3	4" Aggregate Base - Type AB-3	34	SY	IS	510-
4	4" Concrete Sidewalk	<u> </u>	SF		
5	6" Integral Curb	28	LF	45-	1260-
6	Sodding		LS		UR5-
7	Traffic Control		LS		700-
8	Construction Staking		LS		700
9	Temporary Erosion Control		LS		_356-
10	Retaining Wall	 	LF		-
11	Earthwork		LS		750
12	Permit		LS	-	<u>(e8-</u>
13				<u></u>	
14		E 2000			
15					
Total					8503-



Proposer:	Ben	J-Sehnether	Const	110
			<u> </u>	market for

Site: W10-27 - 10th & Saline NE

<u>Item</u>	Description	Quantity	Unit	Unit Price	Total Amount
1	Pavement Removal	_5_	SY	_30_	VS0-
2	5" Non-Reinforced Concrete Pad	<u>وا</u> _ ا	SY	<u></u>	480
3	4" Aggregate Base - Type AB-3	_11_	SY	20_	2207
4	4" Concrete Sidewalk	45	SF	7,75	355
5	6" Integral Curb		LF		
6	Sodding	· · · · · · · · · · · · · · · · · · ·	LS		500
7	Traffic Control		LS		700-
8	Construction Staking		LS		700-
9	Temporary Erosion Control		LS		356-
10	Retaining Wall	 	LF		
11	Earthwork		LS		500-
12	Permit		LS		65
13					
14		·			·
15					
Total					4015



Proposer:	Bent	Schnelner Const	LLC
	- Gage & 23rd N		

<u>Item</u> Description Quantity Unit Unit Price **Total Amount** 1 Pavement Removal SY 2 5" Non- Reinforced Concrete Pad 79.65 SY 3 4" Aggregate Base - Type AB-3 20 SY 4 4" Concrete Sidewalk SF 5 6" Integral Curb LF 6 Sodding LS 600 7 Traffic Control LS 8 Construction Staking LS 9 **Temporary Erosion Control** LS Retaining Wall 10 LF 11 Earthwork LS 12 Permit 65 LS 13 14 15 Total



Proposer:	Ben-1	Schreiner	Const	110

Site: <u>W21-25 – Gage & 23rd NE</u>

<u>Item</u>	Description (Quantity	Unit	Unit Price	Total Amount
1	Pavement Removal	32	SY	27	864~
2	5" Non-Reinforced Concrete Pad	24	SY	79.65	1912-
3	4" Aggregate Base – Type AB-3	40	SY	15	600
4	4" Concrete Sidewalk	144	SF	7.75	1116-
5	6" Integral Curb	<u> </u>	LF	<u>45</u>	360-
6	Sodding		LS		800 -
7	Traffic Control		LS		700-
8	Construction Staking		LS		700-
9	Temporary Erosion Control		LS		380-
10	Retaining Wall	<u>24</u>	LF	75 -	1800-
11	Earthwork		LS		1000
12	Permit		LS	8	65-
13					
14			 -	8	
15		« 			
Total					10,2ce7-



Proposer: 13en J Schmelle Const 11	0
------------------------------------	---

Site: W21-26 - 21st & Oakley SW

<u>Item</u>	Description (Quantity	Unit	Unit Price	Total Amount
1	Pavement Removal	21	SY	27~	567-
2	5" Non- Reinforced Concrete Pad	_ 9	SY	7965	717
3	4" Aggregate Base - Type AB-3	30	SY	_15-	450-
4	4" Concrete Sidewalk	1804	SF	7.75	14260
5	6" Integral Curb		LF		,
6	Sodding		LS		700-
7	Traffic Control		LS		700-
8	Construction Staking		LS		700-
9	Temporary Erosion Control		LS		3Sv-
10	Retaining Wall		LF		
11	Earthwork		LS		_750-
12	Permit		LS		65
13					
14					
15			- 50 		
Total					6425



Proposer:	Benj	Schnener	Const
		- ··· · · · · · · · · · · · · · · · · ·	

Site: <u>W21-27 – Kansas & 17th NE</u>

Item	Description	Quantity	Unit	Unit Price	Total Amount
1	Pavement Removal	24	SY	_ 27	648
2	5" Non- Reinforced Concrete Pac	1 _ 3	SY	7965	739~
3	4" Aggregate Base - Type AB-3	<u>27</u>	SY	15	405-
4	4" Concrete Sidewalk	215	SF	7.75	16lela-
5	6" Integral Curb	43	LF	45	1935-
6	Sodding		LS		7500
7	Traffic Control		LS		700-
8	Construction Staking		LS		700-
9	Temporary Erosion Control		LS		356
10	Retaining Wall		LF		
11	Earthwork		LS	V	1000
12	Permit		LS		65 -
13					
14		- · · · · · · · · · · · · · · · · · · ·	· · · · · · · · · · · · · · · · · · ·		
15					
Total					8459-



9_9	Q = 1	C		<u>12</u>
Proposer:	Den J	Schreiher	(mag)	10
			C2/ \3	

Site: <u>W21-31 - 21st & Tyler SW</u>

Item	Description	Quantity	Unit	Unit Price	Total Amount
1	Pavement Removal	_6	SY		180
2	5" Non- Reinforced Concrete Pac	1 _ 5	SY	85	400
3	4" Aggregate Base - Type AB-3	_6	SY	20	100-
4	4" Concrete Sidewalk		SF		
5	6" Integral Curb		LF		
6	Sodding		LS		150-
7	Traffic Control		LS		700-
8	Construction Staking		LS	-	700
9	Temporary Erosion Control		LS		100
10	Retaining Wall		LF		
11	Earthwork		LS		200-
12	Permit		LS		685
13				-	
14					
15					40 - 40
Total					2565



Proposer:	Ben	 Schremer	Const	110
			<u> </u>	

Site: W21-32 - 21st & Oakley NE

<u>Item</u>	Description (Quantity	<u>Unit</u>	Unit Price	Total Amount
1	Pavement Removal	16	SY	27-	4327
2	5" Non- Reinforced Concrete Pad	1_3	SY	79 68	239~
3	4" Aggregate Base - Type AB-3	19	SY	15-	_235 ~
4	4" Concrete Sidewalk	Mo	SF	7.75	1085
5	6" Integral Curb		LF		
6	Sodding		LS		\$00°
7	Traffic Control		LS		700
8	Construction Staking		LS		700-
9	Temporary Erosion Control		LS		_300 =
10	Retaining Wall		LF		
11	Earthwork		LS		700-
12	Permit		LS		65
13					
14					
15					
Total					5006