

DISADVANTAGED BUSINESS ENTERPRISES (DBE) CERTIFICATION

This contract is subject to the requirements of 49 CFR Part 26, *Participation by Disadvantaged Business Enterprises in Department of Transportation Financial Assistance Programs*. The national goal for participation of Disadvantaged Business Enterprises (DBE) is 10%. Metro's overall 2019-2022 goal for DBE participation is 2.00%; the race neutral goal is 1.12%, and the race conscious goal is 0.88%. There is no contract goal for this procurement.

The contractor shall not discriminate on the basis of race, color, national origin, or sex in the performance of this contract. The contractor shall carry out applicable requirements of 49 CFR Part 26 in the award and administration of this DOT-assisted contract. Failure by the contractor to carry out these requirements is a material breach of this contract, which may result in the termination of this contract or such other remedy as Metro deems appropriate. Each subcontract the contractor signs with a subcontractor must include the assurance in this paragraph (see 49 CFR 26.13(b)).

The contractor is required to pay its subcontractors performing work related to this contract for satisfactory performance of that work no later than 30 days after the contractor's receipt of payment for that work from Metro.

The contractor may not hold retainage from its subcontractors.

The contractor must promptly notify Metro, whenever a DBE subcontractor performing work related to this contract is terminated or fails to complete its work, and must make good faith efforts to engage another DBE subcontractor to perform at least the same amount of work. The contractor may not terminate any DBE subcontractor and perform that work through its own forces or those of an affiliate without prior written consent of Metro.

Signature: _____

Name & Title: KYLE CONROY, PRESIDENT

Company: CONROY CONTRACTORS. INC

Date: JUNE 23, 2022

LOBBYING CERTIFICATION

The undersigned contractor certifies, to the best of his or her knowledge and belief, that:

- (1) No Federal appropriated funds have been paid or will be paid, by or on behalf of the undersigned, to any person for influencing or attempting to influence an officer or employee of an agency, a Member of Congress, an officer or employee of Congress, or an employee of a Member of Congress in connection with the awarding of any Federal contract, the making of any Federal grant, the making of any Federal loan, the entering into of any cooperative agreement, and the extension, continuation, renewal, amendment, or modification of any Federal contract, grant, loan or cooperative agreement.
- (2) If any funds other than Federal appropriated funds have been paid or will be paid to any person for making lobbying contacts to an officer or employee of any agency, a Member of Congress, an officer or employee of Congress, or an employee of a Member of Congress in connection with this Federal contract, grant, loan or cooperative agreement, the undersigned shall complete and submit Standard Form LLL, "Disclosure Form to Report Lobbying," in accordance with its instructions. See 49 CFR 20.100.
- (3) The undersigned shall require that the language of this certification be included in the award documents for all sub-awards at all tiers (including subcontracts, sub-grants, and contracts under grants, loans, and cooperative agreements) and that all sub-recipients shall certify and disclose accordingly. This certification is a material representation of fact upon which reliance was placed when this transaction was made or entered into. Submission of this certification is a prerequisite for making or entering into this transaction imposed by 31 USC. Any person who fails to file the required certification shall be subject to a civil penalty of not less than \$10,000 and not more than \$100,000 for each such failure. [Note: Pursuant to 31 USC 1352(c)(1)-(2)(A), any person who makes a prohibited expenditure or fails to file or amend a required certification or disclosure form shall be subject to a civil penalty of not less than \$10,000 and not more than \$100,000 for each such expenditure or failure. See 49 CFR 20.400.]

The undersigned contractor certifies or affirms the truthfulness and accuracy of each statement of its certification and disclosure, if any. In addition, the Contractor understands and agrees that the provisions of 31 USC 3801, et seq, apply to this certification and disclosure, if any.

Signature: _____



Name and Title: KYLE CONROY, PRESIDENT

Company Name: CONROY CONTRACTORS, INC


Date: JUNE 23, 2022

NON-COLLUSION CERTIFICATION

This is my sworn statement to certify that this proposal was not made in the interest of or on behalf of any undisclosed entity. This proposal is not collusive.

This proposer has not been a party to any agreement or collusion in restraint of freedom of competition by agreement to bid a fixed price, to refrain from bidding, or otherwise. This proposer has not, directly or indirectly, by agreement, communication or conference with anyone, attempted to induce action prejudicial to the interest of Topeka Metropolitan Transit Authority, or of any proposer, or anyone else interested in the proposed contract.

Signature:



Name & Title: KYLE CONROY, PRESIDENT


Company: CONROY CONTRACTORS, INC

Date: JUNE 23, 2022

SEISMIC SAFETY CERTIFICATION

The contractor agrees that any new building or addition to an existing building will be designed and constructed in accordance with the standards for Seismic Safety required in Department of Transportation Seismic Safety Regulations 49 CFR Part 41 and will certify to compliance to the extent required by the regulation. The contractor also agrees to ensure that all work performed under this contract, including work performed by a subcontractor, will be in compliance with the standards required by the Seismic Safety Regulations and the certification of compliance issued on the project.

Signature:

A handwritten signature in dark ink, appearing to read "K. Conroy", written over a horizontal line.

Name & Title:

KYLE CONROY, PRESIDENT

Company:

CONROY CONTRACTORS, INC

Date:

JUNE 23, 2022

SUSPENSION / DEBARMENT CERTIFICATION

In regard to 2 CFR Parts 180 and 1200


In accordance with 2 CFR Parts 180 and 1200, the contractor is required to verify that none of its principals or affiliates:

- 1) is included on the federal government's suspended and debarred list;
- 2) is proposed for debarment, declared ineligible, voluntarily excluded or disqualified;
- 3) within three years preceding this proposal, has been convicted of or had a civil judgment rendered against them for (a) commission of fraud or criminal offense pertaining to performing a public transaction, (b) violation of any federal or state antitrust statute, or (c) embezzlement, theft, forgery, bribery, falsification or destruction of records, making false statements or receiving stolen property;
- 4) is indicted or charged by a governmental entity for any of the charges in 3) above; and
- 5) has had any public transaction terminated for cause or default within three years preceding this proposal.

The contractor is required to include this requirement in any subcontracts related to this contract.

By signing and submitting its proposal, the proposer certifies that the certification in this clause is a material representation of fact relied upon by Metro. If it is later determined that the proposer knowingly rendered an erroneous certification, in addition to remedies available to Metro, the Federal Government may pursue available remedies, including but not limited to suspension and/or debarment. The proposer agrees to verify that none of its principals or affiliates is included on the federal government's suspended and debarred list at any time throughout the period of this contract. The proposer further agrees to include a provision requiring the same compliance in its subcontracts related to this contract.

Signature: _____



Name and Title: KYLE CONROY, PRESIDENT

Company Name: CONROY CONTRACTORS, INC

Date: JUNE 23, 2022

WAGE RATES AND FRINGES CERTIFICATION**Davis-Bacon Requirements**

The undersigned, being duly authorized to sign and act for the proposer, hereby certifies that all parties involved in the Project as specified in this RFB will pay wage rates and fringes in accordance with the Davis-Bacon requirements, and in conformance with the appropriate US Department of Labor decision.

Signature:

A handwritten signature in dark ink, appearing to be "KYLE CONROY", written over a horizontal line.

Name & Title:


KYLE CONROY, PRESIDENT

Company:

CONROY CONTRACTORS, INC

Date:

JUNE 23, 2022



PRICE QUOTE SUMMARY

Proposer: CONROY CONTRACTORS, INC

Site

	<u>Total Cost</u>
OAK-44 NE Seward & NE Sumner SE	<u>12,164.63</u>
OAK-45 NE Sardou & NE Strait NW	<u>4,461.68</u>
E06-18 SE 6th & SW Lawrence NE	<u>7,502.31</u>
E06-19 SE 6th & SW Rice NE	<u>7,138.32</u>
CAL-17 SE 23rd & SE Market MB	<u>4,467.54</u>
W10-34 SW 10th & SW Meadow SE	<u>8,944.76</u>
IND-18 SE 21st & SE Adams MB	<u>8,971.78</u>
IND-19 Tarc & SW 42nd MB	<u>7,444.63</u>
IND-20 SW 37th & SW Kirklawn SW	<u>6,955.69</u>
IND-21 SE Indiana & SE 23rd NW	<u>4,400.48</u>
WAS-27 SW 8th & SW Polk MB	<u>8,338.92</u>
W10-35 SW Wanamaker & SW 11th NW	<u>7,078.56</u>
W10-36 SW Wanamaker & SW 11th MB	<u>9,230.37</u>
W10-37 SW 10th & SW Lindenwood MB	<u>13,888.20</u>
Other items (list):	

Total Bid Price 110,987.87

Equipment and Materials	<u>66,592.00</u>
Labor	<u>26,636.00</u>
Profit	<u>17,759.87</u>
Total Bid Price	<u>110,987.87</u>

Topeka Metro is tax exempt and will obtain a Project Exemption Certificate from the Kansas Department of Revenue. Do not include sales tax in your proposed price.

PRICE QUOTE

Proposer: CONROY CONTRACTORS, INC

Site: OAK-44 - NE Seward & NE Sumner SE

Item	Description	Quantity	Unit	Unit Price	Total Amount
1	Pavement Removal	42	SY	16.83	706.86
2	5" Non- Reinforced Concrete Pad	55	SY	96.43	530.37
3	4" Aggregate Base – Type AB-3	42	SY	22.77	956.34
4	4" Concrete Sidewalk	233	SF	15.32	3569.56
5	6" Integral Curb		LF		
6	Sodding		LS		700 -
7	Traffic Control		LS		605 -
8	Construction Staking		LS		600 -
9	Temporary Erosion Control		LS		300 -
10	Retaining Wall ^{Retaining Wall}		LF		100 -
11	Earthwork		LS		1629.10
12	Permit		LS		100 -
13	Curb	20	LF	50.00	1,000 -
14	6" w/c ramp	45	SF	15.32	689.40
15	8" pmt	31	SF	18.00	558.00
	AsR mat 10x4	1	LS		100 -
Total					12,164.63

Topeka Metro is tax exempt and will obtain a Project Exemption Certificate from the Kansas Department of Revenue. Do not include sales tax in your proposed price.

PRICE QUOTE

Proposer: CONROY CONTRACTORS, INC

Site: OAK-45 - NE Sardou & NE Strait NW

Item	Description	Quantity	Unit	Unit Price	Total Amount
1	Pavement Removal		SY		
2	5" Non- Reinforced Concrete Pad	<u>7</u>	SY	<u>116.72</u>	<u>817.04</u>
3	4" Aggregate Base – Type AB-3	<u>7</u>	SY	<u>42.02</u>	<u>294.14</u>
4	4" Concrete Sidewalk		SF		
5	6" Integral Curb		LF		
6	Sodding		LS		<u>400</u>
7	Traffic Control		LS		<u>1005</u>
8	Construction Staking		LS		<u>600</u>
9	Temporary Erosion Control		LS		<u>300</u>
10	Retaining Wall		LF		
11	Earthwork		LS		<u>1325.50</u>
12	Permit		LS		<u>100</u>
13					
14					
15					
Total					<u>4461.68</u>

Topeka Metro is tax exempt and will obtain a Project Exemption Certificate from the Kansas Department of Revenue. Do not include sales tax in your proposed price.

PRICE QUOTE

Proposer: CONROY CONTRACTORS, INC

Site: E06-18 - SE 6th & SW Lawrence NE

Item	Description	Quantity	Unit	Unit Price	Total Amount
1	Pavement Removal	<u>19</u>	SY	<u>6.60</u>	<u>125.40</u>
2	5" Non- Reinforced Concrete Pad	<u>5.3</u>	SY	<u>89.18</u>	<u>472.66</u>
3	4" Aggregate Base - Type AB-3	<u>25</u>	SY	<u>36.85</u>	<u>921.25</u>
4	4" Concrete Sidewalk	<u>175</u>	SF	<u>16.32</u>	<u>2856.00</u>
5	6" Integral Curb	<u>18</u>	LF	<u>14</u>	<u>252</u>
6	Sodding		LS		<u>700</u>
7	Traffic Control		LS		<u>605</u>
8	Construction Staking		LS		<u>600</u>
9	Temporary Erosion Control		LS		<u>300</u>
10	Retaining Wall		LF		
11	Earthwork		LS		
12	Permit		LS		<u>60</u>
13	<u>Sprinkler repair</u>	<u>1</u>	<u>EA</u>		<u>500</u>
14	<u>Fuel surcharge</u>				<u>50</u>
15					
Total					<u>7502.31</u>

Topeka Metro is tax exempt and will obtain a Project Exemption Certificate from the Kansas Department of Revenue. Do not include sales tax in your proposed price.

PRICE QUOTE

Proposer: CONROY CONTRACTORS, INC

Site: E06-19 - SE 6th & SW Rice NE

Item	Description	Quantity	Unit	Unit Price	Total Amount
1	Pavement Removal	<u>10</u>	SY	<u>7.26</u>	<u>72.60</u>
2	5" Non- Reinforced Concrete Pad	<u>6</u>	SY	<u>87.42</u>	<u>524.52</u>
3	4" Aggregate Base – Type AB-3	<u>16</u>	SY	<u>36.30</u>	<u>580.80</u>
4	4" Concrete Sidewalk	<u>90</u>	SF	<u>16.32</u>	<u>1468.80</u>
5	6" Integral Curb		LF		
6	Sodding		LS		<u>500 -</u>
7	Traffic Control		LS		<u>605 -</u>
8	Construction Staking		LS		<u>600 -</u>
9	Temporary Erosion Control		LS		<u>300 -</u>
10	Retaining Wall		LF		
11	Earthwork		LS		<u>2316.60</u>
12	Permit		LS		<u>60 -</u>
13	<u>Fuel</u>				<u>50 -</u>
14					
15					
Total					<u>7138.32</u>

Topeka Metro is tax exempt and will obtain a Project Exemption Certificate from the Kansas Department of Revenue. Do not include sales tax in your proposed price.

PRICE QUOTE

Proposer: CONROY CONTRACTORS, INC

Site: CAL-17 - SE 23rd & SE Market MB

Item	Description	Quantity	Unit	Unit Price	Total Amount
1	Pavement Removal		SY		
2	5" Non- Reinforced Concrete Pad	<u>6</u>	SY	<u>137.05</u>	<u>822.30</u>
3	4" Aggregate Base – Type AB-3	<u>6</u>	SY	<u>43.89</u>	<u>263.34</u>
4	4" Concrete Sidewalk		SF		
5	6" Integral Curb		LF		
6	Sodding		LS		<u>300-</u>
7	Traffic Control		LS		<u>605-</u>
8	Construction Staking		LS		<u>600</u>
9	Temporary Erosion Control		LS		<u>300-</u>
10	Retaining Wall		LF		
11	Earthwork		LS		<u>1406.90</u>
12	Permit		LS		<u>60-</u>
13	<u>Fuel</u>				<u>50-</u>
14					
15					
Total					<u>4467.54</u>

Topeka Metro is tax exempt and will obtain a Project Exemption Certificate from the Kansas Department of Revenue. Do not include sales tax in your proposed price.

PRICE QUOTE

Proposer: CONROY CONTRACTORS, INC

Site: W10-34 - SW 10th & SW Meadow SE

Item	Description	Quantity	Unit	Unit Price	Total Amount
1	Pavement Removal	<u>14</u>	SY	<u>10.93</u>	<u>97.02</u>
2	5" Non- Reinforced Concrete Pad	<u>10</u>	SY	<u>87.97</u>	<u>879.70</u>
3	4" Aggregate Base - Type AB-3	<u>24</u>	SY	<u>33.16</u>	<u>807.84</u>
4	4" Concrete Sidewalk	<u>130</u>	SF	<u>15.32</u>	<u>1991.60</u>
5	6" Integral Curb	_____	LF	_____	_____
6	Sodding	_____	LS	_____	<u>600 -</u>
7	Traffic Control	_____	LS	_____	<u>605 -</u>
8	Construction Staking	_____	LS	_____	<u>600 -</u>
9	Temporary Erosion Control	_____	LS	_____	<u>300 -</u>
10	Retaining Wall	_____	LF	_____	_____
11	Earthwork	_____	LS	_____	<u>2393.60</u>
12	Permit	_____	LS	_____	<u>600 -</u>
13	<u>SPRINKLER</u>	_____	_____	_____	<u>500 -</u>
14	<u>FUEL</u>	_____	_____	_____	<u>50 -</u>
15	_____	_____	_____	_____	_____
Total					<u>8944.76</u>

Topeka Metro is tax exempt and will obtain a Project Exemption Certificate from the Kansas Department of Revenue. Do not include sales tax in your proposed price.

PRICE QUOTE

Proposer: CONROY CONTRACTORS, INC

Site: IND-18 - SE 21st & SE Adams MB

Item	Description	Quantity	Unit	Unit Price	Total Amount
1	Pavement Removal	<u>17</u>	SY	<u>6.71</u>	<u>114.07</u>
2	5" Non- Reinforced Concrete Pad	<u>8</u>	SY	<u>88.41</u>	<u>707.28</u>
3	4" Aggregate Base – Type AB-3	<u>25</u>	SY	<u>32.67</u>	<u>816.75</u>
4	4" Concrete Sidewalk	<u>184</u>	SF	<u>16.32</u>	<u>3002.88</u>
5	6" Integral Curb	_____	LF	_____	_____
6	Sodding	_____	LS	_____	<u>700</u>
7	Traffic Control	_____	LS	_____	<u>1005</u>
8	Construction Staking	_____	LS	_____	<u>6000</u>
9	Temporary Erosion Control	_____	LS	_____	<u>300</u>
10	Retaining Wall	_____	LF	_____	_____
11	Earthwork	_____	LS	_____	<u>1953.80</u>
12	Permit	_____	LS	_____	<u>100</u>
13	<u>Fuel</u>	_____	_____	_____	<u>50</u>
14	_____	_____	_____	_____	_____
15	_____	_____	_____	_____	_____
Total					<u>8971.78</u>

Topeka Metro is tax exempt and will obtain a Project Exemption Certificate from the Kansas Department of Revenue. Do not include sales tax in your proposed price.

PRICE QUOTE

Proposer: CONROY CONTRACTORS, INC

Site: IND-19 - Tarc & SW 42nd MB

Item	Description	Quantity	Unit	Unit Price	Total Amount
1	Pavement Removal	<u>9</u>	SY	<u>37.62</u>	<u>338.58</u>
2	5" Non- Reinforced Concrete Pad	<u>7</u>	SY	<u>95.40</u>	<u>667.80</u>
3	4" Aggregate Base – Type AB-3	<u>9</u>	SY	<u>30.25</u>	<u>272.25</u>
4	4" Concrete Sidewalk		SF		
5	6" Integral Curb		LF		
6	Sodding		LS		<u>400</u>
7	Traffic Control		LS		<u>605</u>
8	Construction Staking		LS		<u>600</u>
9	Temporary Erosion Control		LS		<u>300</u>
10	Retaining Wall <u>Fuel</u>		LF		<u>50</u>
11	Earthwork		LS		<u>1951.40</u>
12	Permit		LS		<u>600</u>
13	<u>Cols</u>	<u>10</u>	<u>LF</u>	<u>63.96</u>	<u>639.60</u>
14	<u>Asphalt patch</u>				<u>1000</u>
15	<u>Sprinkle</u>				<u>500</u>
Total					<u>7444.63</u>

Topeka Metro is tax exempt and will obtain a Project Exemption Certificate from the Kansas Department of Revenue. Do not include sales tax in your proposed price.

PRICE QUOTE

Proposer: CONROY CONTRACTORS, INC

Site: IND - 20 - SW 37th & SW Kirklawn SW

Item	Description	Quantity	Unit	Unit Price	Total Amount
1	Pavement Removal	<u>7</u>	SY	<u>7.70</u>	<u>53.90</u>
2	5" Non- Reinforced Concrete Pad	<u>9</u>	SY	<u>88.85</u>	<u>799.65</u>
3	4" Aggregate Base - Type AB-3	<u>16</u>	SY	<u>36.74</u>	<u>587.84</u>
4	4" Concrete Sidewalk	<u>60</u>	SF	<u>16.32</u>	<u>979.20</u>
5	6" Integral Curb		LF		
6	Sodding		LS		<u>500 -</u>
7	Traffic Control		LS		<u>605 -</u>
8	Construction Staking		LS		<u>600 -</u>
9	Temporary Erosion Control		LS		<u>300 -</u>
10	Retaining Wall		LF		
11	Earthwork		LS		<u>1860.10</u>
12	Permit		LS		<u>60 -</u>
13	<u>Sprinkler</u>				<u>500 -</u>
14	<u>Fuel</u>				<u>50 -</u>
15					
Total					<u>10955.69</u>

Topeka Metro is tax exempt and will obtain a Project Exemption Certificate from the Kansas Department of Revenue. Do not include sales tax in your proposed price.



PRICE QUOTE

Proposer: CONROY CONTRACTORS, INC

Site: IND - 21 - SE Indiana @ SE 23rd NW

Item	Description	Quantity	Unit	Unit Price	Total Amount
1	Pavement Removal		SY		
2	5" Non- Reinforced Concrete Pad	<u>4</u>	SY	<u>245.85</u>	<u>983.40</u>
3	4" Aggregate Base - Type AB-3	<u>4</u>	SY	<u>57.42</u>	<u>229.68</u>
4	4" Concrete Sidewalk		SF		
5	6" Integral Curb		LF		
6	Sodding		LS		<u>300 -</u>
7	Traffic Control		LS		<u>605 -</u>
8	Construction Staking		LS		<u>600 -</u>
9	Temporary Erosion Control		LS		<u>100 -</u>
10	Retaining Wall		LF		
11	Earthwork		LS		<u>1412.40</u>
12	Permit		LS		<u>600 -</u>
13	<u>Fuel</u>				<u>50 -</u>
14					
15					
Total					<u>4400.48</u>

Topeka Metro is tax exempt and will obtain a Project Exemption Certificate from the Kansas Department of Revenue. Do not include sales tax in your proposed price.



PRICE QUOTE

Proposer: CONROY CONTRACTORS, INC

Site: WAS - 27 – SW 8th & SW Polk MB

Item	Description	Quantity	Unit	Unit Price	Total Amount
1	Pavement Removal	<u>6</u>	SY	<u>17.60</u>	<u>105.60</u>
2	5" Non- Reinforced Concrete Pad	<u>24</u>	SY	<u>85.88</u>	<u>2061.12</u>
3	4" Aggregate Base – Type AB-3	<u>30</u>	SY	<u>27.50</u>	<u>825</u>
4	4" Concrete Sidewalk	<u>55</u>	SF	<u>16.32</u>	<u>897.60</u>
5	6" Integral Curb	<u> </u>	LF	<u> </u>	<u> </u>
6	Sodding	<u> </u>	LS	<u> </u>	<u>700</u>
7	Traffic Control	<u> </u>	LS	<u> </u>	<u>605</u>
8	Construction Staking	<u> </u>	LS	<u> </u>	<u>600</u>
9	Temporary Erosion Control	<u> </u>	LS	<u> </u>	<u>300</u>
10	Retaining Wall	<u> </u>	LF	<u> </u>	<u> </u>
11	Earthwork	<u> </u>	LS	<u> </u>	<u>2074.60</u>
12	Permit	<u> </u>	LS	<u> </u>	<u>60</u>
13	<u>Fuel</u>	<u> </u>	<u> </u>	<u> </u>	<u>50</u>
14	<u> </u>	<u> </u>	<u> </u>	<u> </u>	<u> </u>
15	<u> </u>	<u> </u>	<u> </u>	<u> </u>	<u> </u>
Total					<u>8338.92</u>

Topeka Metro is tax exempt and will obtain a Project Exemption Certificate from the Kansas Department of Revenue. Do not include sales tax in your proposed price.



PRICE QUOTE

Proposer: CONROY CONTRACTORS, INC

Site: W10-35 – SW Wanamaker & SW 11th NW

Item	Description	Quantity	Unit	Unit Price	Total Amount
1	Pavement Removal	<u>6</u>	SY	<u>11.55</u>	<u>69.30</u>
2	5" Non- Reinforced Concrete Pad	<u>5</u>	SY	<u>90.06</u>	<u>450.30</u>
3	4" Aggregate Base – Type AB-3	<u>13</u>	SY	<u>40.26</u>	<u>523.38</u>
4	4" Concrete Sidewalk	<u>73</u>	SF	<u>16.32</u>	<u>1191.36</u>
5	6" Integral Curb	<u> </u>	LF	<u> </u>	<u> </u>
6	Sodding	<u> </u>	LS	<u> </u>	<u>400 -</u>
7	Traffic Control	<u> </u>	LS	<u> </u>	<u>600 -</u>
8	Construction Staking	<u> </u>	LS	<u> </u>	<u>600 -</u>
9	Temporary Erosion Control	<u> </u>	LS	<u> </u>	<u>300 -</u>
10	Retaining Wall	<u> </u>	LF	<u> </u>	<u> </u>
11	Earthwork	<u> </u>	LS	<u> </u>	<u>2269.30</u>
12	Permit	<u> </u>	LS	<u> </u>	<u>00 -</u>
13	<u>Sprinkle</u>	<u> </u>	<u> </u>	<u> </u>	<u>500 -</u>
14	<u>Final</u>	<u> </u>	<u> </u>	<u> </u>	<u>50 -</u>
15	<u> </u>	<u> </u>	<u> </u>	<u> </u>	<u> </u>
Total					<u>7078.56</u>

Topeka Metro is tax exempt and will obtain a Project Exemption Certificate from the Kansas Department of Revenue. Do not include sales tax in your proposed price.



PRICE QUOTE

Proposer: CONROY CONTRACTORS, INC

Site: W10 - 36 - SW Wanamaker & SW 11th MB

Item	Description	Quantity	Unit	Unit Price	Total Amount
1	Pavement Removal	<u>13</u>	SY	<u>9.35</u>	<u>121.55</u>
2	5" Non- Reinforced Concrete Pad	<u>8</u>	SY	<u>88.85</u>	<u>710.80</u>
3	4" Aggregate Base - Type AB-3	<u>24</u>	SY	<u>34.98</u>	<u>839.52</u>
4	4" Concrete Sidewalk	<u>156</u>	SF	<u>16.10</u>	<u>2511.60</u>
5	6" Integral Curb	<u>21</u>	LF	<u>14</u>	<u>294</u>
6	Sodding		LS		<u>500</u>
7	Traffic Control		LS		<u>1005</u>
8	Construction Staking		LS		<u>1000</u>
9	Temporary Erosion Control		LS		<u>300</u>
10	Retaining Wall		LF		
11	Earthwork		LS		<u>2077.90</u>
12	Permit		LS		<u>100</u>
13	<u>Sprinkler</u>				<u>500</u>
14	<u>Fuel</u>				<u>50</u>
15					
Total					<u>9230.37</u>

Topeka Metro is tax exempt and will obtain a Project Exemption Certificate from the Kansas Department of Revenue. Do not include sales tax in your proposed price.

PRICE QUOTE

Proposer: CONROY CONTRACTORS, INC

Site: W10-37 – SW 10th @ SW Lindenwood MB

Item	Description	Quantity	Unit	Unit Price	Total Amount
1	Pavement Removal	<u>16</u>	SY	<u>37.62</u>	<u>601.92</u>
2	5" Non- Reinforced Concrete Pad	<u>2</u>	SY	<u>102.04</u>	<u>204.08</u>
3	4" Aggregate Base – Type AB-3	<u>2</u>	SY	<u>44.77</u>	<u>89.54</u>
4	4" Concrete Sidewalk	<u>226</u>	SF	<u>11.00</u>	<u>2486</u>
5	6" Integral Curb		LF		
6	Sodding		LS		<u>800</u>
7	Traffic Control		LS		<u>1005</u>
8	Construction Staking		LS		<u>1000</u>
9	Temporary Erosion Control		LS		<u>300</u>
10	Retaining Wall	<u>41</u>	LF	<u>99.26</u>	<u>4069.66</u>
11	Earthwork		LS		<u>2013.00</u>
12	Permit		LS		<u>600</u>
13	<u>7' step riser</u>	<u>5</u>	<u>EA</u>	<u>368.80</u>	<u>1840</u>
14	<u>Full</u>				<u>150</u>
15					
Total					<u>13,888.20</u>

Topeka Metro is tax exempt and will obtain a Project Exemption Certificate from the Kansas Department of Revenue. Do not include sales tax in your proposed price.