



## Phase 9.5 Bus Stop Pads RFB TO-21-16

Publication Date: May 3, 2021  
Proposal Due Date: May 20, 2021  
Contract Term: Single Job – 8 bus stops  
WAS-27 Washburn & 8<sup>th</sup> SW and W17-24 17<sup>th</sup> & Clay NE were removed.  
Proposals Received: Two

### Previous Experience with the Bidders

We have worked with Joe Schreiner Concrete Construction in the past. They have done good work and completed their projects in a timely fashion.

### Evaluation

Both bids were responsive. The estimate provided by Kevin Holland, engineer, was \$49,710. The bids prices are:

Joe Schreiner	\$46,874.00
Joe Schreiner	\$82,651.19

Kevin Holland reviewed Joe Schreiner's bid and found the price and profit to be reasonable.

### Recommendation

We recommend awarding the contract to Joe Schreiner Concrete Construction because they had the lowest bid price.